SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 120 CONTRACT ID : R -30148-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 6.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 11,124.000 SYS
14 202-02273 CENTER CURB, CONCRETE, REMOVE 158.000 SYS
15 202-02278 CURB, CONCRETE, REMOVE 1,416.000 LFT
16 202-05545 REGULATED MATERIALS, DISPOSE, TYPE C 341.000 CYS
17 202-05550 REGULATED MATERIALS, REMOVE, TYPE C 341.000 CYS
18 202-05555 REGULATED MATERIALS, TRANSPORT, TYPE C 341.000 CYS
19 202-07603 TESTING FOR WASTES, TYPE C 20.000 EACH
20 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
21 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 41.000 EACH
22 202-91385 INLET, REMOVE 8.000 EACH
23 202-96133 PIPE, REMOVE 700.000 LET
24  203-02000 EXCAVATION, COMMON 4,474.000 cys
25 203-02070 BORROW 10,789.000 cys
26 203-51223 EXCAVATION, WATERWAY 1,230.000 CYS
27 204-08553 DATA LOGGING SYSTEM 1.000 EACH
28 205-12108 STORM WATER MANAGEMENT BUDGET 33,200.000 DOL
29 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
30 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 36.000 CYS
31 207-08204 SUBGRADE TREATMENT, TYPE IT 1,238.000 SYS
32 207-09934 SUBGRADE TREATMENT, TYPE IB 23,426.000 SYS
33 211-02050 B BORROW 993.000 cys
34 211-092064 STRUCTURE BACKFILL, TYPE 1 1,114.000 CYS
35 211-09267 STRUCTURE BACKFILL, TYPE 4 29.000 CYS
36 211-09268 STRUCTURE BACKFILL, TYPE 5 36.000 CYS
37 301-07448 COMPACTED AGGREGATE NO. 53 BASE 6,484.000 TON
38 302-06464 SUBBASE FOR PCCP 883.000 cys
39 302-07455 DENSE GRADED SUBBASE 75.000 cys
40 304-07491 HMA PATCHING, TYPE C 340.000 TON
41 304-07494 WIDENING WITH HMA, TYPE C 253.000 TON
42 306-08034 MILLING, ASPHALT, 1 1/2 IN. 61,408.000 SYS
43 401-06264 PROFILOGRAPH, HMA LUMP LUMP
44 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,320.000 TON
45 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 5,214.000 TON
46  401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 2,617.000 TON
47 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 829.000 TON
48 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 4,402.000 TON
49 401-10258 JOINT ADHESIVE, SURFACE 55,000.000 LFT
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CALL ORDER : 120 CONTRACT ID : R -30148-A

SECTION NO. 0001 ASPHALT RESURFACE

50 401-10259 JOINT ADHESIVE, INTERMEDIATE 11,482.000 LEFT
51 401-11785 LIQUID ASPHALT SEALANT 55,000.000 LFT
52 402-10086 HMA FOR TEMPORARY PAVEMENT, C 920.000 TON
53 406-05520 ASPHALT FOR TACK COAT 29.000 TON
54 506-06333 PCCP PATCHING, FULL DEPTH 3,531.000 SYS
55 601-01128 GUARDRAIL, TRANSITION, TYPE WGB 4.000 EACH
56 601-0184¢6 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 1.000 EACH
57 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
58 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 187.500 LFT
59 602-06729 BARRIER, DELINEATOR 6.000 EACH
60 605-06120 CURB, CONCRETE 1,108.000 LET
61 605-06245 CENTER CURB, B CONCRETE 842.000 SYS
62 606-07484 MILLED HMA CORRUGATIONS 24,099.000 LEFT
63 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 435.000 SYS
64 610-07487 HMA FOR APPROACHES, TYPE B 91.000 TON
65 610-07488 HMA FOR APPROACHES, TYPE C 665.000 TON
66 610-08446 PCCP FOR APPROACHES, 6 IN. 285.000 SYS
67 610-09108 PCCP FOR APPROACHES, 9 IN. 620.000 SYS
68 611-06497 MAILBOX ASSEMBLY, SINGLE 13.000 EACH
69 611-06498 MAILBOX ASSEMBLY, DOUBLE 4.000 EACH
70 615-06490 RIGHT-OF-WAY MARKER 31.000 EACH
71 615-06505 MONUMENT, B 5.000 EACH
72 616-02320 GEOTEXTILES 2,589.000 SYS
73 616-05688 RIPRAP, CLASS 1 1,190.000 TON
74 616-05689 RIPRAP, CLASS 2 4.000 TON
75 616-06405 RIPRAP, REVETMENT 97.000 TON
76 616-06451 RIPRAP, UNIFORM 327.000 TON
77 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
78 621-02770 EROSION CONTROL BLANKET 330.000 SYS
79 621-04258 SEED MIXTURE 65.000 LBS
80 621-04258 SEED MIXTURE 5.100 LBS
81 621-04258 SEED MIXTURE 108.000 LBS
82 621-04258 SEED MIXTURE 62.800 LBS
83 621-06545 FERTILIZER 1.000 TON
84 621-06553 SEED MIXTURE R 551.000 LBS
85 621-06565 MULCHING MATERIAL 9.000 TON
86 621-06567 WATER 15.000 kGAL
87 621-06574 SODDING 1,433.000 SYS
88 621-06575 SODDING, NURSERY 2,595.000 SYS
89 621-08161 PERMANENT TURF REINFORCEMENT MAT 337.000 SYS
90 621-09508 INVASIVE SPECIES CONTROL LUMP LUMP
91 622-91786 SEEDLING 607.000 EACH
92 622-91786 SEEDLING 600.000 EACH
93 622-98200 SIGN, DO NOT DISTURB 29.000 EACH
94 628-09403 FIELD OFFICE, C 24.000 MOS
95 628-09409 MOBILE INTERNET SERVICE 24.000 MOS
96 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
97 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL

98 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
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CALL ORDER : 120 CONTRACT ID : R -30148-A

SECTION NO. 0001 ASPHALT RESURFACE

99 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 72.000 MOS
100 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
101  628-11977 COMPUTER SYSTEM 1.000 EACH
102 701-02938 CORED HOLE IN ROCK, 24 IN 334.000 LET
103  701-02945 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 X 74 150.000 LFT
104 701-09683 PILE SHOE, HP 12 X 74 32.000 EACH
105 701-95780 PILE, STEEL H, HP 12 X 74 568.000 LFT
106 703-06028 REINFORCING BARS 32,996.000 LBS
107 703-06029 REINFORCING BARS, EPOXY COATED 98,561.000 LBS
108 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 72.000 EACH
109 704-51002 CONCRETE, C, SUPERSTRUCTURE 580.600 cYs
110 706-09960 RAILING, CONCRETE FC 187.100 LET
111 706-11622 CONCRETE BRIDGE RAILING TRANSITION, WEC 4.000 EACH
112 709-51821 SURFACE SEAL LUMP LUMP
113 712-04784 STRUCTURE 1.000 EACH
114 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 42.000 LET
115 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,876.000 LET
116 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 408.000 LET
117 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 89.000 LET
118 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 104.000 LET
119 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 111.000 LET
120 715-09064 VIDEO INSPECTION FOR PIPE 2,580.000 LET
121  715-46000 PIPE END SECTION, DIAMETER 12 IN. 1.000 EACH
122 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
123 715-46010 PIPE END SECTION, DIAMETER 18 IN. 2.000 EACH
124 715-46020 PIPE END SECTION, DIAMETER 24 IN. 2.000 EACH
125 719-09505 TILE INTERCEPT TRENCH EXCAVATION AND LOCATION 1,128.000 LFT
126 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
127 720-45030 INLET, E7 1.000 EACH
128 720-45035 INLET, F7 4.000 EACH
129 720-45042 INLET, HAS 5.000 EACH
130 720-45270 PIPE CATCH BASIN, 18 IN. 2.000 EACH
131 720-45410 MANHOLE, C4 3.000 EACH
132 720-98174 INLET, B15 3.000 EACH
133 720-98555 INLET, C15 7.000 EACH
134 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
135 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
136 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 41,021.000 LFT
137 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
138 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 90.000 LFT
139 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
140 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
141 801-06710 FLASHING ARROW SIGN 1,620.000 DAY
142 801-06775 MAINTAINING TRAFFIC LUMP LUMP
143 801-07119 BARRICADE, III-B 276.000 LFT
144 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,855.000 LET
145 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 796.000 LFT
146 801-94295 SIGNAL HEAD RELOCATE 8.000 EACH

147 802-04893 REFERENCE POST 3.000 EACH
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CALL ORDER : 120 CONTRACT ID : R -30148-A

SECTION NO. 0001 ASPHALT RESURFACE

148 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 581.000 LET
149 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 233.000 SFT
150 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 147.000 SFT
151 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 23.000 SFT
152 804-06770 DELINEATOR POST 32.000 EACH
153 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
154 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 4.000 EACH
155 805-01842 HANDHOLE SIGNAL TYPE 1 7.000 EACH
156 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 980.000 LET
157 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
158 805-02445 CONTROLLER AND CABINET, Pl 1.000 EACH
159 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 8.000 EACH
160 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
161 805-78420 DISCONNECT HANGER 4.000 EACH
162 805-78445 SIGNAL SERVICE 1.000 EACH
163 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 60.000 LET
164 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 2,418.000 LET
165 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 369.000 LET
166 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 546.000 LET
167 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 2,884.000 LET
168 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
169 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 779.000 LET
170 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
171 805-81060 SIGNAL STRAIN POLE STEEL 36 EFT 4.000 EACH
172 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 6.000 EACH
173 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 5,209.000 LET
174 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 22,796.000 LET
175 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 22,312.000 LET
176 808-06716 LINE, REMOVE 3,721.000 LET
177 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
178 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 78.000 LET
179 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 312.000 LET
180 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 312.000 LET
181 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 166.000 LET
182 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 8.000 EACH
183 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 550.000 EACH

184 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 400.000 EACH
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CALL ORDER : 130 CONTRACT ID : R -31816-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 1,877.000 cyYs
13 203-02020 EXCAVATION, UNCLASSIFIED 3,749.000 CYS
14 203-02070 BORROW 1,067.000 cys
15 205-12108 STORM WATER MANAGEMENT BUDGET 35,745.000 DOL
16 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
17 206-51215 EXCAVATION, X 2,565.000 cys
18 207-08204 SUBGRADE TREATMENT, TYPE IT 1,700.000 SYS
19 207-08266 SUBGRADE TREATMENT, TYPE IIT 7,520.000 SYS
20 207-08268 SUBGRADE TREATMENT, TYPE IV 1,700.000 SYS
21 207-09895 SUBGRADE TREATMENT, TYPE V 2,642.000 SYS
22 207-09935 SUBGRADE TREATMENT, TYPE IC 2,700.000 SYS
23 211-092064 STRUCTURE BACKFILL, TYPE 1 31.000 CYS
24 211-09267 STRUCTURE BACKFILL, TYPE 4 366.000 CYS
25 214-11796 GEOGRID, TYPE IB 1,725.000 SYS
26 214-11808 GEOGRID, TYPE III 296.000 SYS
27 301-07448 COMPACTED AGGREGATE NO. 53 BASE 4,811.000 TON
28 302-07455 DENSE GRADED SUBBASE 10.500 cys
29 304-07490 HMA PATCHING, TYPE B 20.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,627.000 SYS
31 306-08042 MILLING, SCARIFICATION 440.000 SYS
32 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 340.000 TON
33 401-07357 QC/OA-HMA, 3, 64, INTERMEDIATE, 9.5 mm 564.000 TON
34 406-05520 ASPHALT FOR TACK COAT 2.300 TON
35 603-01932 FENCE, CHAIN LINK, 96 IN. 2,991.000 LFT
36 603-91714 FENCE, RAIL WOOD 275.000 LET
37 604-04452 LIMESTONE 180.000 CFT
38 604-05528 HMA FOR SIDEWALK 1,644.000 TON
39 604-06070 SIDEWALK, CONCRETE 698.200 SYS
40 604-07823 STAMPED CONCRETE SIDEWALK 136.000 SYS
41 604-08086 CURB RAMP, CONCRETE 94.800 SYS
42 604-12083 DETECTABLE WARNING SURFACES 20.300 SYS
43 604-44251 STEPS, CONCRETE 1.600 CYS
44 604-95344 HAND RAIL, PEDESTRIAN 12.000 LFT
45 605-06120 CURB, CONCRETE 1,296.000 LET
46 605-06125 CURB, CONCRETE, MODIFIED 811.000 LFT
47 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 140.000 LFT
48 605-06230 CENTER CURB, C CONCRETE MODIFIED 281.000 LFT
49 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 63.800 SYS
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CALL ORDER : 130 CONTRACT ID : R -31816-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 610-07487 HMA FOR APPROACHES, TYPE B 43.300 TON
51 610-08446 PCCP FOR APPROACHES, 6 IN. 163.000 SYS
52 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 1.000 EACH
53 615-06490 RIGHT-OF-WAY MARKER 24.000 EACH
54 616-02320 GEOTEXTILES 4,886.000 SYS
55 616-06405 RIPRAP, REVETMENT 1,119.000 TON
56 616-07266 COIR ROLL 28.000 LFT
57 618-04181 BICYCLE RACK 4.000 EACH
58 618-97672 TRASH RECEPTACLE 3.000 EACH
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
60 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 4,802.000 SYS
61 621-04316 SPADE EDGE 507.000 LEFT
62 621-06559 MULCHED SEEDING R 17,801.000 SYS
63 621-06575 SODDING, NURSERY 14.000 SYS
64 621-06734 WILD FLOWERS PLUG PLANTING 1,463.000 EACH
65 621-07642 SOIL PREPARATION 76.000 CYS
66 621-07643 TREE PROTECTION 4.000 EACH
67 621-09908 SOIL 130.500 CYs
68 622-01937 PLANT 407.000 EACH
69 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN. 128.000 EACH
70 622-05646 PLANT, DECIDUOUS TREE, MULTI-STEM, 96 TO 120 IN. 6.000 EACH
71  622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN. 320.000 EACH
72  622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 2.000 EACH
73  622-05654 PLANT, PERENNIAL 1,630.000 EACH
74 622-52436 SIGN, DO NOT MOW OR SPRAY 9.000 EACH
75  624-92647 HERBICIDE TREATMENT 2.200 ACRE
76 625-09374 GABIONS, PVC COATED 399.800 CYs
77 628-09402 FIELD OFFICE, B 20.000 MOS
78 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
79 628-11977 COMPUTER SYSTEM 1.000 EACH
80 701-09739 PILE SHOE, HP 12 X 53 16.000 EACH
81 701-51195 PILE, STEEL H HP 12 X 53 982.500 LET
82 702-51005 CONCRETE, A, SUBSTRUCTURE 120.600 CYS
83 702-51015 CONCRETE, B, FOOTINGS 47.000 CYs
84 703-06028 REINFORCING BARS 32,013.000 LBS
85 703-06029 REINFORCING BARS, EPOXY COATED 3,354.000 LBS
86 706-04683 RAILING 361.000 LET
87 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 20.000 LEFT
88 709-51821 SURFACE SEAL LUMP LUMP
89 711-04845 BRIDGE STEEL TRUSS PRE-ENGINEERED LUMP LUMP
90 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 112.000 LEFT
91 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 143.000 LEFT
92 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 59.000 LEFT
93 715-05407 PIPE, END BENT DRAIN, 6 IN. 153.000 LEFT
94 715-46000 PIPE END SECTION, DIAMETER 12 IN. 13.000 EACH
95 719-05439 PIPE, DRAIN. TILE TERMINAL SECTION, 6 IN. 20.000 LEFT
96 720-45360 PIPE CATCH BASIN, 12 IN. MODIFIED 2.000 EACH
97 728-11672 DRILLED SHAFT EXPLORATORY CORE 185.300 LET

98 728-11674 DRILLED SHAFT 48 IN. DIAMETER 85.300 LFT
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CALL ORDER  : 130 CONTRACT ID : R -31816-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
99 728-11789 DRILLED SHAFT 42 IN. DIAMETER 40.000 LET
100 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
101 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
102 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
103 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
104 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
105 801-06775 MAINTAINING TRAFFIC LUMP LUMP
106 801-07118 BARRICADE, III-A 72.000 LFT
107 801-07119 BARRICADE, III-B 72.000 LFT
108 802-03896 BOLLARD 3.000 EACH
109 802-03896 BOLLARD 2.000 EACH
110 808-02976 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD HWY 4 FT. 4.000 EACH
111 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 4.000 EACH
112 808-03114 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, XING 8 FT 4.000 EACH
113 808-03115 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, XING, 4 FT 4.000 EACH
114 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 500.000 LET
115 808-04096 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE 2.000 EACH
116 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 32.000 LET
117 808-12032 GROOVING FOR PAVEMENT MARKINGS 2,372.000 LET
118 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,340.000 LET
119 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 49.000 LET

120 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 1.000 EACH
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CALL ORDER : 150 CONTRACT ID : R -33239-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
17 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
18 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 1.000 EACH
19 203-02000 EXCAVATION, COMMON 2,685.000 cys
20 203-02010 EXCAVATION, ROCK 70.000 cys
21 203-02070 BORROW 26,745.000 cys
22 203-51223 EXCAVATION, WATERWAY 17,480.000 CYS
23 205-09387 TEMPORARY TURBIDITY CURTAIN 174.000 LFT
24 205-11626 PUMP AROUND 3.000 EACH
25 205-12108 STORM WATER MANAGEMENT BUDGET 195,420.000 DOL
26 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
27 206-51215 EXCAVATION, X 114.200 CYS
28 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 1,416.600 CYS
29 206-51235 COFFERDAM LUMP LUMP
30 207-08204 SUBGRADE TREATMENT, TYPE IT 4,620.000 SYS
31 207-08265 SUBGRADE TREATMENT, TYPE IIA 16,585.000 SYS
32 211-06467 AGGREGATE FOR END BENT BACKFILL 33.600 CYS
33 211-09264 STRUCTURE BACKFILL, TYPE 1 1,419.000 CYS
34 211-09265 STRUCTURE BACKFILL, TYPE 2 509.000 CYS
35 211-09266 STRUCTURE BACKFILL, TYPE 3 4,854.400 CYS
36 211-09268 STRUCTURE BACKFILL, TYPE 5 59.000 CYS
37 301-07448 COMPACTED AGGREGATE NO. 53 BASE 6,953.000 TON
38 302-07455 DENSE GRADED SUBBASE 24.500 CYS
39 303-01180 COMPACTED AGGREGATE NO. 53 1,414.000 TON
40 304-07490 HMA PATCHING, TYPE B 1,006.000 TON
41 306-08034 MILLING, ASPHALT, 1 1/2 IN. 30,524.000 SYS
42 306-08043 MILLING, TRANSITION 623.000 SYS
43 306-08595 MILLING, ASPHALT, 3 1/2 IN. 823.000 SYS
44 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,312.000 TON
45  401-07339 QC/OA-HMA, 2, 64, SURFACE, 12.5 mm 2,281.000 TON
46  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,167.000 TON
47 401-10258 JOINT ADHESIVE, SURFACE 20,056.000 LFT
48 401-10259 JOINT ADHESIVE, INTERMEDIATE 7,447.000 LFT
49 401-11785 LIQUID ASPHALT SEALANT 20,056.000 LFT
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CALL ORDER : 150 CONTRACT ID : R -33239-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 406-05520 ASPHALT FOR TACK COAT 13.000 TON
51 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
52 601-01627 GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 3 3.000 EACH
53 601-06037 GUARDRAIL, END TREATMENT, I 25.000 EACH
54 601-06854 GUARDRAIL, W-BEAM, NESTED 10.000 EACH
55 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1,181.000 LET
56 607-06335 PAVED SIDE DITCH, A 50.000 LEFT
57 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 150.300 SYS
58 610-07487 HMA FOR APPROACHES, TYPE B 227.000 TON
59 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 1.000 EACH
60 615-06490 RIGHT-OF-WAY MARKER 80.000 EACH
61 615-06505 MONUMENT, B 23.000 EACH
62 616-02320 GEOTEXTILES 3,944.200 SYS
63 616-05688 RIPRAP, CLASS 1 885.000 TON
64 616-06405 RIPRAP, REVETMENT 1,193.000 TON
65 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
66 621-02318 SEED MIXTURE, PRAIRIE GRASS 52.000 LBS
67 621-02770 EROSION CONTROL BLANKET 15,125.000 SYS
68 621-04258 SEED MIXTURE 11.000 LBS
69 621-06545 FERTILIZER 3.000 TON
70 621-06553 SEED MIXTURE R 1,195.000 LBS
71 621-06565 MULCHING MATERIAL 13.000 TON
72  621-06567 WATER 6.000 kGAL
73  621-06574 SODDING 1,230.000 SYS
74 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER 323.000 EACH
75 622-98200 SIGN, DO NOT DISTURB 20.000 EACH
76  624-92647 HERBICIDE TREATMENT 2.000 ACRE
77 628-09402 FIELD OFFICE, B 20.000 MOS
78 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
79 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
80 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
81 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 20.000 MOS
82 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
83 628-11977 COMPUTER SYSTEM 1.000 EACH
84 701-02938 CORED HOLE IN ROCK, 24 1IN 45.000 LFT
85 701-06011 DYNAMIC PILE LOAD TEST 1.000 EACH
86 701-09557 TEST PILE, DYNAMIC, PRODUCTION 46.000 LET
87 701-09559 TEST PILE, DYNAMIC, RESTRIKE 1.000 EACH
88 701-09739 PILE SHOE, HP 12 X 53 20.000 EACH
89 701-51195 PILE, STEEL H HP 12 X 53 309.000 LEFT
90 702-51005 CONCRETE, A, SUBSTRUCTURE 360.600 CYs
91 702-51015 CONCRETE, B, FOOTINGS 387.500 CYs
92 702-90915 CONCRETE, CLASS, A 120.500 CYSs
93 702-92857 CONCRETE, C, SUBSTRUCTURE 10.600 CYs
94 703-06028 REINFORCING BARS 141,326.000 LBS
95 703-06029 REINFORCING BARS, EPOXY COATED 141,960.000 LBS
96 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 61.000 EACH
97 704-51002 CONCRETE, C, SUPERSTRUCTURE 339.300 CYs

98 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 2.000 EACH
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CALL ORDER : 150 CONTRACT ID : R -33239-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 2.000 EACH
100 706-11405 RAILING, STEEL PF-2 662.000 LFT
101 706-11603 RAILING, CONCRETE PF-2 29.800 CYs
102 707-06831 STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 54 IN. X 42 IN. 1,280.000 LET
103 709-51821 SURFACE SEAL LUMP LUMP
104 714-11096 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 43.000 LET
105 714-11178 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 46.000 LET
106 714-12078 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 40.000 LET
107 715-01354 CLEAN EXISTING PIPE 45.000 LET
108 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 40.000 LFT
109 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 44.000 LET
110 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 64.000 LET
111 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 231.000 LET
112 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 46.000 LET
113  715-05407 PIPE, END BENT DRAIN, 6 IN. 38.000 LET
114 715-06651 WATER LINE, 2 IN 20.000 LET
115 715-07625 PIPE, TYPE 1, CIRCULAR, 66 IN. 86.000 LET
116 715-07626 CONCRETE ANCHOR, 66 IN. 2.000 EACH
117 715-08176 PIPE, TYPE 1, DEFORMED, MIN. AREA 46.1 SFT 71.000 LET
118 715-09991 PIPE, TYPE 1, DEFORMED, MIN. AREA 48.0 SFT 56.000 LET
119 715-12166 GATE VALVE WITH VALVE BOX 2 IN 1.000 EACH
120 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
121  715-46010 PIPE END SECTION, DIAMETER 18 IN. 4.000 EACH
122  715-46020 PIPE END SECTION, DIAMETER 24 IN. 2.000 EACH
123  715-46030 PIPE END SECTION, DIAMETER 30 IN. 2.000 EACH
124 715-91739 WATER SERVICE LINE, 0.75 IN 70.000 LET
125 715-93911 WATER MAIN, 4 IN 80.000 LET
126 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
127 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
128 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
129 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
130 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
131 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
132 801-06775 MAINTAINING TRAFFIC LUMP LUMP
133 801-07118 BARRICADE, III-A 72.000 LET
134 801-07119 BARRICADE, III-B 60.000 LET
135 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 167.000 LET
136 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 74.000 SFT
137 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 38,642.000 LET

138 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 45.000 LFT
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CALL ORDER : 200 CONTRACT ID : R -34159-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02272 PAVED SIDE DITCH, REMOVE 219.000 LFT
12 202-02278 CURB, CONCRETE, REMOVE 191.000 LET
13 202-96133 PIPE, REMOVE 87.000 LFT
14 203-02000 EXCAVATION, COMMON 7,110.000 CYS
15 203-02070 BORROW 6,828.000 cys
16 205-12108 STORM WATER MANAGEMENT BUDGET 26,377.000 DOL
17 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
18 207-08204 SUBGRADE TREATMENT, TYPE IT 610.000 SYS
19 207-08266 SUBGRADE TREATMENT, TYPE IIT 4,504.000 SYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 3,765.000 SYS
21 211-09264 STRUCTURE BACKFILL, TYPE 1 255.000 CYS
22 211-09265 STRUCTURE BACKFILL, TYPE 2 978.000 CYS
23 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,503.000 TON
24 303-01180 COMPACTED AGGREGATE NO. 53 329.000 TON
25 304-07493 WIDENING WITH HMA, TYPE B 37.000 TON
26 306-08043 MILLING, TRANSITION 109.000 SYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 258.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 434.000 TON
29 406-05520 ASPHALT FOR TACK COAT 1.900 TON
30 604-05528 HMA FOR SIDEWALK 712.000 TON
31 604-08086 CURB RAMP, CONCRETE 65.000 SYs
32 604-11738 DETECTABLE WARNING ELEMENT 61.000 LFT
33 605-06125 CURB, CONCRETE, MODIFIED 731.000 LFT
34 610-07487 HMA FOR APPROACHES, TYPE B 122.000 TON
35 610-09108 PCCP FOR APPROACHES, 9 IN. 175.000 SYS
36 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
37 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
38 615-06490 RIGHT-OF-WAY MARKER 21.000 EACH
39 616-02320 GEOTEXTILES 962.000 SYS
40 616-05688 RIPRAP, CLASS 1 100.000 TON
41 616-06405 RIPRAP, REVETMENT 469.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
43 621-02770 EROSION CONTROL BLANKET 2,913.000 SYS
44 621-03909 SEED MIXTURE, NATIVE 8.900 LBS
45 621-06545 FERTILIZER 1.400 TON
46 621-06554 SEED MIXTURE U 480.000 LBS
47 621-06565 MULCHING MATERIAL 6.600 TON
48 621-06575 SODDING, NURSERY 254.000 SYS
49 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN. 30.000 EACH
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CALL ORDER : 200 CONTRACT ID : R -34159-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN. 60.000 EACH
51 622-10003 LIVE PLANT STAKING 94.000 EACH
52 622-5243¢6 SIGN, DO NOT MOW OR SPRAY 10.000 EACH
53 628-09402 FIELD OFFICE, B 12.000 MOS
54 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
55 628-11977 COMPUTER SYSTEM 1.000 EACH
56 714-11109 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 122.000 LET
57 714-12114 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 46.000 LEFT
58 715-01471 PIPE END SECTION, PRECAST CONCRETE, 15 IN 14.000 EACH
59 715-01472 PIPE END SECTION PRECAST CONCRETE 18 IN 2.000 EACH
60 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 28.000 LET
61 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 71.000 LEFT
62 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 90.000 LEFT
63 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 124.000 LFT
64 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 161.000 LEFT
65 715-09064 VIDEO INSPECTION FOR PIPE 285.000 LET
66 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
67 720-45030 INLET, E7 1.000 EACH
68 720-45235 CATCH BASIN, E7 1.000 EACH
69 720-45270 PIPE CATCH BASIN, 18 IN. 1.000 EACH
70 720-45410 MANHOLE, C4 2.000 EACH
71  720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 24.000 LEFT
72 720-91352 CATCH BASIN, F7 2.000 EACH
73 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
74 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
75 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
76 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 801-07119 BARRICADE, III-B 156.000 LET
79 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 132.000 LFT
80 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
81 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 62.000 SET
82 805-01842 HANDHOLE SIGNAL TYPE 1 1.000 EACH
83 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 4.000 EACH
84 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
85 805-11815 CONDUIT, HDPE, 2 IN. SCHEDULE 80 155.000 LET
86 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 4.000 EACH
87 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 452.000 LET
88 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 543.000 LEFT
89 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 737.000 LET
90 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 194.000 LEFT
91 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 385.000 LEFT
92 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
93 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 164.000 LEFT
94 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 3.000 EACH
95 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 80.000 LEFT
96 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 6.000 SYS
97 808-06368 TRANSVERSE MARKING, REMOVE 36.000 LEFT

98 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,467.000 LET
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CALL ORDER : 200 CONTRACT ID : R -34159-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
99 808-06716 LINE, REMOVE 80.000 LFT
100 808-11951 TRANSVERSE MARKING, EXTENDED WARRANTY, PREFORMED PLASTIC, 270.000 LET
101 808-12032 GROOVING FOR PAVEMENT MARKINGS 270.000 LEFT
102 808-75067 TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE, 37.000 LET
103 808-75071 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, 2.000 EACH
104 808-75073 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, ONLY 1.000 EACH

105 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,311.000 LEFT
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CALL ORDER : 210 CONTRACT ID : R -34431-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 1,392.000 SYS
13 202-93741 GUARDRAIL, END TREATMENT, REMOVE 10.000 EACH
14 203-02000 EXCAVATION, COMMON 358.000 cys
15 203-02070 BORROW 131.000 cys
16 207-08264 SUBGRADE TREATMENT, TYPE IT 648.000 SYS
17 207-09934 SUBGRADE TREATMENT, TYPE IB 5,634.000 SYS
18 214-12144 GEOTEXTILE FOR SUBBASE 384.000 SYS
19 302-07455 DENSE GRADED SUBBASE 940.000 CYS
20 304-07491 HMA PATCHING, TYPE C 1,780.000 TON
21 304-07491 HMA PATCHING, TYPE C 382.000 TON
22 304-07783 HMA PATCHING, TYPE D 7,701.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 374,332.000 SYS
24  306-08037 MILLING, ASPHALT, 3 IN. 158,536.000 SYS
25 306-08038 MILLING, ASPHALT, 4 IN. 282,260.000 SYS
26 306-08042 MILLING, SCARIFICATION 117,871.000 SYS
27 306-08432 MILLING, APPROACH 17,619.000 SYS
28 306-10113 MILLING, ASPHALT, 4 1/2 IN. 22,334.000 SYS
29 306-10127 MILLING, ASPHALT, 6 IN. 1,690.000 SYS
30 401-06264 PROFILOGRAPH, HMA LUMP LUMP
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 15,409.000 TON
32 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 16,484.000 TON
33 401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 20,615.000 TON
34 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 15,300.000 TON
35 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 27,474.000 TON
36 401-07399 QC/OA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 33,998.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 506,611.000 LET
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 326,604.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 638,298.000 LFT
40 404-05511 SEAL COAT, 2 25,526.000 SYS
41 406-05520 ASPHALT FOR TACK COAT 359.000 TON
42 414-11466 ULTRATHIN BONDED WEARING COURSE FOR APPROACHES, 12.5 mm 2,042.000 SYS
43 414-11469 ULTRATHIN BONDED WEARING COURSE 12.5 mm 115,829.000 SYS
44 502-06457 PCCP, 9 IN. 5,634.000 SYS
45 503-03489 RETROFITTED TIE BARS 2,105.000 EACH
46 503-05240 D-1 CONTRACTION JOINT 5,681.000 LET
47 506-06333 PCCP PATCHING, FULL DEPTH 6,009.000 SYS
48 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 2.000 EACH
49 601-02241 GUARDRAIL, REMOVE 783.000 LET
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CALL ORDER : 210 CONTRACT ID : R -34431-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RESURFACE
50 601-09238 HAND DIG GUARDRAIL POST HOLES 88.000 EACH
51 601-94689 GUARDRAIL, END TREATMENT, OS 6.000 EACH
52 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 180.000 LET
53  601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING 603.000 LFT
54 606-07484 MILLED HMA CORRUGATIONS 292,065.000 LFT
55 606-11064 MILLED PCCP CORRUGATIONS 601.000 LFT
56 610-07487 HMA FOR APPROACHES, TYPE B 703.000 TON
57 610-07788 HMA FOR APPROACHES, TYPE D 237.000 TON
58 611-08232 MATILBOX ASSEMBLY, SINGLE RESET 1.000 EACH
59  621-06560 MULCHED SEEDING U 262.000 SYs
60 621-06567 WATER 10.000 KGAL
61 621-06570 TOPSOIL 227.000 cys
62 621-06574 SODDING 817.000 SYS
63 628-09402 FIELD OFFICE, B 12.000 MOS
64 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
65 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
66 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
67 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
68 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 48.000 MOS
69 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
70  715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 8,000.000 LET
71 718-06526 HMA FOR UNDERDRAINS 588.000 TON
72 718-06529 OUTLET PROTECTOR, 2 10.000 EACH
73 718-06531 OUTLET PROTECTOR, 3 10.000 EACH
74 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 142,080.000 LFT
75 718-09978 UNDERDRAIN OUTLET INSPECTION 50.000 EACH
76 718-09979 UNDERDRAIN OUTLET CLEANING 50.000 EACH
77 718-52610 AGGREGATE FOR UNDERDRAINS 298.000 CYS
78 718-99153 GEOTEXTILES FOR UNDERDRAIN 5,929.000 SYS
79 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 14.000 EACH
80 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
81 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
82 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 141,600.000 LFT
83 801-06625 DETOUR ROUTE MARKER ASSEMBLY 42.000 EACH
84 801-06640 CONSTRUCTION SIGN, A 94.000 EACH
85 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
86 801-06710 FLASHING ARROW SIGN 180.000 DAY
87 801-06775 MAINTAINING TRAFFIC LUMP LUMP
88 801-07118 BARRICADE, III-A 48.000 LFT
89 801-07119 BARRICADE, III-B 24.000 LFT
90 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 160.000 LFT
91 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 168.200 SFT
92 805-11763 WIM STATION, REBUILD LUMP LUMP
93 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 20,807.000 LFT
94 805-78785 SIGNAL DETECTOR HOUSING 42.000 EACH
95 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 6,907.000 LFT
96 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 1,045.000 LFT
97 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 39,108.000 LFT

98 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 168,736.000 LET
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CALL ORDER  : 210 CONTRACT ID : R -34431-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RESURFACE
99 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 7,200.000 LET
100 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 4,310.000 LET
101 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 7,320.000 LFT
102 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 98,875.000 LET
103 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 47,950.000 LET
104 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
105 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 48.000 LET
106 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 192.000 LET
107 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 192.000 LET
108 808-12032 GROOVING FOR PAVEMENT MARKINGS 378,359.000 LET
109 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 170,515.000 LET
110 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 80.000 LET
111 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 425.000 LET
112 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 1,043.000 LFT
113 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 76.000 EACH
114 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 26.000 EACH
115 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 7.000 EACH
116 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,688.000 EACH
117 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,185.000 EACH

118 809-05905 ATR STATION- 4 LANE 1.000 EACH
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CALL ORDER : 220 CONTRACT ID : R -34790-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 82.000 SYs
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 248.000 cYs
13 205-12108 STORM WATER MANAGEMENT BUDGET 2,500.000 DOL
14 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
15 207-09935 SUBGRADE TREATMENT, TYPE IC 82.000 SYs
16 211-09268 STRUCTURE BACKFILL, TYPE 5 73.000 cYs
17 301-07448 COMPACTED AGGREGATE NO. 53 BASE 14.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 252.000 SYS
19 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 28.000 TON
20 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 12.000 TON
21 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 14.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 100.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 100.000 LFT
24 406-05521 ASPHALT FOR TACK COAT 334.000 SYS
25 616-02320 GEOTEXTILES 878.000 SYS
26 616-06405 RIPRAP, REVETMENT 53.000 TON
27 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
28 621-06559 MULCHED SEEDING R 140.000 SYS
29 628-09402 FIELD OFFICE, B 12.000 MOS
30 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
31 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
32 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
33 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 24.000 MOS
34 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
35 702-51010 CONCRETE, B, ABOVE FOOTINGS 10.000 cYs
36 714-11087 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 44.000 LFT
37 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 20.000 LFT
38 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
39 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
40 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 801-07118 BARRICADE, III-A 48.000 LET
44 801-07119 BARRICADE, III-B 48.000 LET
45 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 25.000 LFT
46 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 200.000 LFT
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CALL ORDER : 230 CONTRACT ID : R -34947-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02272 PAVED SIDE DITCH, REMOVE 75.000 LEFT
11 202-96133 PIPE, REMOVE 95.000 LET
12 203-02070 BORROW 103.000 CYS
13 205-12108 STORM WATER MANAGEMENT BUDGET 7,000.000 DOL
14 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
15 616-02320 GEOTEXTILES 1,450.000 SYS
16 616-05689 RIPRAP, CLASS 2 1,369.000 TON
17 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
18 621-02770 EROSION CONTROL BLANKET 200.000 SYS
19 621-06559 MULCHED SEEDING R 1,550.000 SYS
20 628-09402 FIELD OFFICE, B 12.000 MOS
21 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
22 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
23 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
24  628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
25 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
26 702-51005 CONCRETE, A, SUBSTRUCTURE 63.000 CYs
27 708-51814 WELDED STEEL WIRE FABRIC 454.000 SFT
28 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 27.000 LET
29 715-07679 CONCRETE ANCHOR, 36 IN. 6.000 EACH
30 725-10019 LINER PIPE, THERMOPLASTIC, CIRCULAR, 4.9 -5.0 SFT 85.000 LEFT
31 725-10198 LINER PIPE, THERMOPLASTIC, DEFORMED, 26.6-28.3 SFT 204.000 LEFT
32 725-10203 PIPE LINER CURED-IN-PLACE 72 IN 293.000 LET
33 725-10223 LINER PIPE, THERMOPLASTIC, CIRCULAR, 6.2-6.3 SFT 432.000 LET
34 725-10225 LINER PIPE, THERMOPLASTIC, CIRCULAR, 10.7-10.8 SFT 1,192.000 LEFT
35 725-10226 LINER PIPE, THERMOPLASTIC, CIRCULAR, 13.9-14.1 SFT 340.000 LEFT
36 725-10228 LINER PIPE, THERMOPLASTIC, CIRCULAR, 37.7-38.5 SFET 344.000 LEFT
37 725-10245 PERPETUATION, EXISTING PIPE 1.000 EACH
38 725-11752 PIPE LINER, CURED-IN-PLACE, 48 SFT 176.000 LET
39 725-11861 PIPE LINER CURED-IN-PLACE 11.4 SFT 312.000 LET
40 725-11922 PIPE LINER, CURED-IN-PLACE, 38.5 SFT 536.000 LET
41 725-12063 PIPE LINER, CURED-IN-PLACE, 14.7 SFT 204.000 LEFT
42 801-03290 CONSTRUCTION SIGN, C 22.000 EACH
43 801-06640 CONSTRUCTION SIGN, A 84.000 EACH
44 801-06710 FLASHING ARROW SIGN 120.000 DAY
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 240 CONTRACT ID R -34960-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02279 CURB AND GUTTER, REMOVE 100.000 LFT
12 202-74035 SIGN, REMOVE 2.000 EACH
13 202-96133 PIPE, REMOVE 10.000 LFT
14 203-02000 EXCAVATION, COMMON 50.000 cys
15 203-02070 BORROW 40.000 cys
16 205-12108 STORM WATER MANAGEMENT BUDGET 12,000.000 DOL
17 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
18 207-09935 SUBGRADE TREATMENT, TYPE IC 139.000 SYS
19 211-09265 STRUCTURE BACKFILL, TYPE 2 124.000 CYS
20 211-09268 STRUCTURE BACKFILL, TYPE 5 141.000 CYS
21 304-07490 HMA PATCHING, TYPE B 11.000 TON
22 306-08043 MILLING, TRANSITION 330.000 SYS
23 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 35.000 TON
24 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 11.000 TON
25 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 20.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 241.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 131.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 241.000 LFT
29 406-05520 ASPHALT FOR TACK COAT 1.000 TON
30 604-95344 HAND RAIL, PEDESTRIAN 18.000 LFT
31 605-06140 CURB AND GUTTER, CONCRETE 100.000 LFT
32 615-06490 RIGHT-OF-WAY MARKER 8.000 EACH
33 616-02320 GEOTEXTILES 48.000 SYS
34 616-06405 RIPRAP, REVETMENT 34.000 TON
35 621-06567 WATER 2.000 kGAL
36 621-06575 SODDING, NURSERY 302.000 SYS
37 628-09402 FIELD OFFICE, B 8.000 MOS
38 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
39 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
40 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
41 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 8.000 MOS
42 628-11977 COMPUTER SYSTEM 1.000 EACH
43 714-11177 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 48.000 LFT
44 715-05596 PIPE EXTENSION, CIRCULAR, 18 IN. 5.000 LFT
45 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
46 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
47 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40.000 EACH
48 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
49 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
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CALL ORDER : 240 CONTRACT ID : R -34960-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-07118 BARRICADE, III-A 72.000 LET
52 801-07119 BARRICADE, III-B 72.000 LFT
53 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 20.000 LET
54 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 10.000 SFT

55 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 220.000 LFT
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CALL ORDER : 250 CONTRACT ID : R -35048-A

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 1.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 2,711.000 SYS
14 202-02278 CURB, CONCRETE, REMOVE 143.000 LFT
15 202-02279 CURB AND GUTTER, REMOVE 437.000 LFT
16 202-91385 INLET, REMOVE 3.000 EACH
17 203-02000 EXCAVATION, COMMON 2,213.000 cys
18 203-02070 BORROW 464.600 cys
19 205-12108 STORM WATER MANAGEMENT BUDGET 10,565.000 DOL
20 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
21 207-09935 SUBGRADE TREATMENT, TYPE IC 5,211.900 SYS
22 211-09266 STRUCTURE BACKFILL, TYPE 3 7.200 CYS
23 302-06464 SUBBASE FOR PCCP 1,234.400 cys
24 303-01180 COMPACTED AGGREGATE NO. 53 488.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 291.000 SYS
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 63.000 TON
27 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 66.000 TON
28  401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 210.000 TON
29 402-10086 HMA FOR TEMPORARY PAVEMENT, C 242.000 TON
30 406-05521 ASPHALT FOR TACK COAT 3,043.600 SYs
31 501-06324 QC/QA-PCCP, 13 IN. 4,468.000 SYs
32 503-03489 RETROFITTED TIE BARS 2,042.000 EACH
33 503-05240 D-1 CONTRACTION JOINT 2,116.000 LET
34 506-06333 PCCP PATCHING, FULL DEPTH 366.000 SYS
35 507-08271 JOINTS IN PCCP, FILLED 2,100.000 LFT
36 605-06090 CURB, INTEGRAL CONCRETE 143.000 LFT
37 605-06140 CURB AND GUTTER, CONCRETE 437.000 LFT
38 605-06250 CENTER CURB, C CONCRETE 42.000 SYS
39 615-06515 MONUMENT, D 4.000 EACH
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
41 621-06560 MULCHED SEEDING U 3,738.000 SYS
42 621-06567 WATER 0.400 KGAL
43 621-06574 SODDING 117.000 SYS
44 622-98200 SIGN, DO NOT DISTURB 6.000 EACH
45 628-09402 FIELD OFFICE, B 12.000 MOS
46 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
47 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
48 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
49 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 24.000 MOS
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CALL ORDER : 250 CONTRACT ID : R -35048-A

SECTION NO. 0001 ADDED TRAVEL LANES

50 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
51 715-05032 PIPE, TYPE 2, CIRCULAR, 15 IN. 15.000 LET
52  715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 2,319.000 LET
53 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 141.000 LET
54 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 60.000 LET
55 715-46000 PIPE END SECTION, DIAMETER 12 IN. 1.000 EACH
56 718-06528 OUTLET PROTECTOR, 1 8.000 EACH
57 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 2,319.000 LET
58 718-09979 UNDERDRAIN OUTLET CLEANING 8.000 EACH
59 718-52610 AGGREGATE FOR UNDERDRAINS 252.000 CYs
60 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,925.000 SYS
61 720-94157 MANHOLE, C 1.000 EACH
62 720-98174 INLET, B15 1.000 EACH
63 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
64 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,326.000 LET
65 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
66 801-06710 FLASHING ARROW SIGN 60.000 DAY
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 4.000 EACH
69 801-07118 BARRICADE, III-A 34.000 LET
70 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,845.000 LET
71 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH
72 802-02475 SIGN, PANEL, RELOCATE 2.000 EACH
73 802-03783 SIGN, PANEL, REMOVE 1.000 EACH
74 802-04089 SIGN, SHEET, REMOVE 5.000 EACH
75 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 33.000 LET
76 802-07057 SIGN, PANEL, WITH LEGEND 222.000 SFT
77 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 4.000 EACH
78 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
79 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2.000 EACH
80 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 99.000 SFT
81 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 111.000 SFT
82 802-10187 OVERHEAD SIGN STRUCTURE, TRI-CHORD TYPE F 2.000 EACH
83 802-10194 TRI-CHORD SIGN STRUCTURE FOUNDATION, DRILLED SHAFT 4.000 EACH
84 802-11886 CANTILEVER SIGN SUPPORT FOUNDATION, DRILLED SHAFT 48 IN. 1.000 EACH
85 802-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 1.000 EACH
86 802-76095 STRUCTURAL STEEL, BREAKAWAY 380.000 1BS
87 804-11920 DELINEATOR POST FLEXIBLE, TYPE I 15.000 EACH
88 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
89 805-01842 HANDHOLE SIGNAL TYPE 1 3.000 EACH
90 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,444.000 LET
91 805-08487 BACKPLATE, SIGNAL 27.000 EACH
92 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 24.000 EACH
93 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 3.000 EACH
94 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
95 805-78420 DISCONNECT HANGER 1.000 EACH
96 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 2,421.000 LET
97 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 1,193.000 LET

98 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 949.000 LEFT
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CALL ORDER : 250 CONTRACT ID : R -35048-A

SECTION NO. 0001 ADDED TRAVEL LANES

99 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 439.000 LFT
100 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 5,109.000 LFT
101 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
102 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 4.000 EACH
103 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 795.800 LET
104 805-81060 SIGNAL STRAIN POLE STEEL 36 FT 1.000 EACH
105 807-02191 HANDHOLE LIGHTING 2.000 EACH
106 807-04428 CABLE DUCT 1,215.000 LET
107 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 54.000 SYS
108 808-06716 LINE, REMOVE 3,834.000 LET
109 808-10047 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 120.000 LET
110 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 184.000 LET
111 808-11548 LINE, MULTI-COMPONENT, DOTTED, YELLOW, 4 IN. 96.000 LET
112 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 3,751.000 LET
113 808-75053 LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN. 992.000 LET
114 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 2,044.000 LET
115 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN. 707.000 LET
116 808-75067 TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE, 215.000 LET
117 808-75071 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, 20.000 EACH
118 808-75510 TRANSVERSE MARKING, PREFORMED PLASTIC, CROSSHATCH LINE, 353.000 LET
119 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 15.000 EACH

120 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 155.000 EACH
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CALL ORDER  : 260 CONTRACT ID : R -35093-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-04435 DELINEATOR POST, REMOVE 4.000 EACH
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-96133 PIPE, REMOVE 89.000 LFT
15 203-02000 EXCAVATION, COMMON 516.000 cys
16 203-02070 BORROW 722.000 cys
17 205-12108 STORM WATER MANAGEMENT BUDGET 21,991.000 DOL
18 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
19 206-51220 EXCAVATION, WET 206.000 CYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 1,604.000 SYS
21 211-02050 B BORROW 109.000 cys
22 211-092064 STRUCTURE BACKFILL, TYPE 1 86.000 CYS
23 211-09265 STRUCTURE BACKFILL, TYPE 2 45.000 CYS
24 211-09268 STRUCTURE BACKFILL, TYPE 5 839.000 CYS
25 301-07448 COMPACTED AGGREGATE NO. 53 BASE 255.000 TON
26 303-01180 COMPACTED AGGREGATE NO. 53 689.000 TON
27 303-08640 CRUSHED STONE 164.000 SYS
28 304-07493 WIDENING WITH HMA, TYPE B 99.000 TON
29  306-08043 MILLING, TRANSITION 534.000 SYS
30 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 143.000 TON
31 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 58.000 TON
32 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 140.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 2,596.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,396.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 2,596.000 LFT
36 406-05521 ASPHALT FOR TACK COAT 2,462.000 SYS
37 601-02241 GUARDRAIL, REMOVE 1,192.000 LET
38 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
39 601-09238 HAND DIG GUARDRAIL POST HOLES 5.000 EACH
40 601-94689 GUARDRAIL, END TREATMENT, OS 8.000 EACH
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 618.700 LFT
42 615-06490 RIGHT-OF-WAY MARKER 4.000 EACH
43 615-06505 MONUMENT, B 4.000 EACH
44 616-01763 RIPRAP RELAID 47.000 SYS
45 616-02320 GEOTEXTILES 1,028.000 SYS
46 616-05688 RIPRAP, CLASS 1 304.000 TON
47 616-06405 RIPRAP, REVETMENT 478.000 TON
48 616-06451 RIPRAP, UNIFORM 2.000 TON
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
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CALL ORDER  : 260 CONTRACT ID : R -35093-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-02770 EROSION CONTROL BLANKET 2,553.000 SYS
51 621-06559 MULCHED SEEDING R 2,553.000 SYS
52 621-06567 WATER 1.000 kGAL
53 621-06574 SODDING 37.000 SYS
54 628-09402 FIELD OFFICE, B 6.000 MOS
55 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
56 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
57 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
58 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
59 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
60 628-11977 COMPUTER SYSTEM 1.000 EACH
61 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 95.000 LET
62 720-90984 MANHOLE, C2 3.000 EACH
63 723-11203 STRUCTURE REINFORCED CONCRETE THREE-SIDED SECTIONS 44.000 LET
64 723-11254 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 44.000 LFT
65 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
66 801-06625 DETOUR ROUTE MARKER ASSEMBLY 36.000 EACH
67 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 801-07118 BARRICADE, III-A 64.000 LET
71 801-07119 BARRICADE, III-B 96.000 LET
72 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 79.000 LET
73 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,281.000 LET
74 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 140.000 LET
75 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 5.000 EACH

76 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 5.000 EACH
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CALL ORDER : 270 CONTRACT ID R -35094-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 2.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 2.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
17 202-93741 GUARDRAIL, END TREATMENT, REMOVE 4.000 EACH
18 203-02000 EXCAVATION, COMMON 850.000 cys
19 205-12108 STORM WATER MANAGEMENT BUDGET 12,844.850 DOL
20 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
21 207-09935 SUBGRADE TREATMENT, TYPE IC 1,136.000 SYS
22 211-09265 STRUCTURE BACKFILL, TYPE 2 1,576.000 CYS
23 211-09268 STRUCTURE BACKFILL, TYPE 5 81.000 CYS
24 301-07448 COMPACTED AGGREGATE NO. 53 BASE 115.000 TON
25 303-01180 COMPACTED AGGREGATE NO. 53 455.000 TON
26 304-07493 WIDENING WITH HMA, TYPE B 53.000 TON
27 306-08043 MILLING, TRANSITION 1,260.000 SYS
28 306-10163 MILLING ASPHALT, 2 1/2 IN 236.000 SYS
29  401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 182.000 TON
30 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 113.000 TON
31 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 194.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 1,621.000 LFT
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 701.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 1,621.000 LFT
35 406-05520 ASPHALT FOR TACK COAT 1.000 TON
36 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 1.000 EACH
37 601-02241 GUARDRAIL, REMOVE 362.000 LET
38 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
39 601-09238 HAND DIG GUARDRAIL POST HOLES 2.000 EACH
40 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 268.800 LFT
42 603-06040 FENCE, FARM FIELD, 47 IN. 302.000 LET
43 615-06490 RIGHT-OF-WAY MARKER 14.000 EACH
44  615-06505 MONUMENT, B 4.000 EACH
45 616-02320 GEOTEXTILES 1,149.000 SYS
46 616-06405 RIPRAP, REVETMENT 573.000 TON
47 616-06451 RIPRAP, UNIFORM 42.000 TON
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
49 621-02770 EROSION CONTROL BLANKET 250.000 SYS



SCHEDULE OF PAY ITEMS PAGE 27

CALL ORDER : 270 CONTRACT ID : R -35094-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-06559 MULCHED SEEDING R 3,261.000 SYS
51 621-06567 WATER 0.300 kGAL
52 621-06574 SODDING 78.000 SYS
53 628-09401 FIELD OFFICE, A 6.000 MOS
54 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
55 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
56 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
57 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 6.000 MOS
58 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
59 714-11956 STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTION 36.000 LET
60 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 15.000 LET
61 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 48.000 LET
62 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
63 718-06531 OUTLET PROTECTOR, 3 1.000 EACH
64 723-12143 STRUCTURE, COATED REINFORCED CONCRETE, THREE-SIDED SECTIONS, 60.000 LET
65 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
66 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
67 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
68 801-06775 MAINTAINING TRAFFIC LUMP LUMP
69 801-07119 BARRICADE, III-B 156.000 LET
70 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 155.000 LET
71 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,238.000 LET
72 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 19.000 LET
73 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 14.000 EACH

74 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 14.000 EACH
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CALL ORDER  : 280 CONTRACT ID : R -35095-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-96133 PIPE, REMOVE 30.000 LET
13 203-02000 EXCAVATION, COMMON 449.000 cyYs
14 205-12108 STORM WATER MANAGEMENT BUDGET 14,300.000 DOL
15 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
16 207-09935 SUBGRADE TREATMENT, TYPE IC 610.000 SYS
17 211-09194 B BORROW 305.000 TON
18 211-09268 STRUCTURE BACKFILL, TYPE 5 240.000 CYS
19 301-07448 COMPACTED AGGREGATE NO. 53 BASE 201.000 TON
20 304-07493 WIDENING WITH HMA, TYPE B 95.000 TON
21 306-08043 MILLING, TRANSITION 267.000 SYS
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 72.000 TON
23 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 39.000 TON
24 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 23.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 1,030.000 LFT
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 895.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 1,030.000 LFT
28  406-05521 ASPHALT FOR TACK COAT 1,465.000 SYS
29 601-01701 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 2 2.000 EACH
30 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
31 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
32 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 169.000 LFT
33 615-06490 RIGHT-OF-WAY MARKER 10.000 EACH
34 615-06505 MONUMENT, B 2.000 EACH
35 616-02320 GEOTEXTILES 253.000 SYs
36 616-06405 RIPRAP, REVETMENT 156.000 TON
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
38 621-06559 MULCHED SEEDING R 800.000 SYS
39 628-09402 FIELD OFFICE, B 6.000 MOS
40 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
41 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
42 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
43 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
44 714-11121 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 44,000 LFT
45 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 50.000 LFT
46 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 111.000 LET
47 715-46005 PIPE END SECTION, DIAMETER 15 IN. 4.000 EACH
48 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
49 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
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CALL ORDER : 280 CONTRACT ID : R -35095-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-07118 BARRICADE, III-A 48.000 LET
53 801-07119 BARRICADE, III-B 48.000 LET
54 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 100.000 LET
55 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 800.000 LET
56 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 5.000 EACH

57 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 5.000 EACH
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CALL ORDER : 290 CONTRACT ID : R -35255-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 2,000.000 SYS
13 202-91385 INLET, REMOVE 1.000 EACH
14 202-96035 CONCRETE WALL, REMOVE 126.000 LFT
15 203-02000 EXCAVATION, COMMON 600.000 cys
16 203-02070 BORROW 250.000 cys
17 205-12108 STORM WATER MANAGEMENT BUDGET 42,200.000 DOL
18 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
19 207-09935 SUBGRADE TREATMENT, TYPE IC 2,400.000 SYS
20 211-02050 B BORROW 160.000 cyYs
21 211-09264 STRUCTURE BACKFILL, TYPE 1 138.000 CYS
22 211-09266 STRUCTURE BACKFILL, TYPE 3 115.000 CYS
23 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 300.000 CYS
24 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,144.000 TON
25 304-07491 HMA PATCHING, TYPE C 1,000.000 TON
26 304-07493 WIDENING WITH HMA, TYPE B 4.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 23,334.000 SYS
28 306-08039 MILLING, ASPHALT REMOVAL 17,802.000 SYS
29 306-08041 MILLING, PCCP 76.000 SYS
30 306-08042 MILLING, SCARIFICATION 17,802.000 SYS
31 306-08432 MILLING, APPROACH 3,378.000 SYS
32 306-08595 MILLING, ASPHALT, 3 1/2 IN. 11,919.000 SYS
33 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 2,983.000 TON
34 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 3,295.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 27,043.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 12,721.000 LFT
37 401-11785 LIQUID ASPHALT SEALANT 27,346.000 LFT
38 402-07452 HMA WEDGE AND LEVEL, TYPE C 500.000 TON
39 406-05520 ASPHALT FOR TACK COAT 18.000 TON
40 506-06333 PCCP PATCHING, FULL DEPTH 600.000 SYS
41 507-07479 HMA PARTIAL DEPTH PATCH 1,000.000 TON
42 507-08269 CRACKS IN PCCP, FILLED 300.000 LET
43 604-08086 CURB RAMP, CONCRETE 386.000 SYS
44 604-12083 DETECTABLE WARNING SURFACES 98.000 SYS
45 605-06120 CURB, CONCRETE 5,955.000 LET
46 605-06120 CURB, CONCRETE 2,600.000 LET
47 605-06125 CURB, CONCRETE, MODIFIED 106.000 LFT
48 605-06140 CURB AND GUTTER, CONCRETE 524.000 LFT
49 610-07487 HMA FOR APPROACHES, TYPE B 364.000 TON
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CALL ORDER : 290 CONTRACT ID : R -35255-A

SECTION NO. 0001 ASPHALT RESURFACE

50 610-09108 PCCP FOR APPROACHES, 9 IN. 422.000 SYS
51 616-02320 GEOTEXTILES 6.000 SYS
52 616-05688 RIPRAP, CLASS 1 3.000 TON
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
54 621-06567 WATER 3.000 kGAL
55 621-06570 TOPSOIL 140.000 CYsS
56 621-06575 SODDING, NURSERY 1,256.000 SYS
57 628-09403 FIELD OFFICE, C 15.000 MOS
58 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
59 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
60 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
61 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
62 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 45.000 MOS
63 628-11976 COMPUTER SYSTEM EQUIPMENT 3.000 EACH
64 715-05032 PIPE, TYPE 2, CIRCULAR, 15 IN. 508.000 LET
65 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 18.000 TON
66 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
67 720-44000 CASTING, ADJUST TO GRADE 78.000 EACH
68 720-98174 INLET, B15 1.000 EACH
69 720-98555 INLET, C15 3.000 EACH
70 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
71 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 32,187.000 LET
72 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
73 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
74 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07119 BARRICADE, III-B 100.000 LET
77 802-02475 SIGN, PANEL, RELOCATE 1.000 EACH
78 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
79 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 24.000 EACH
80 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 16.000 LET
81 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 10,132.000 LET
82 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 246.000 LET
83 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 657.000 LET
84 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 478.000 LET
85 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 3,684.000 LET
86 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 3,353.000 LET
87 805-92951 SIGNAL DETECTOR HOUSING ADJUST TO GRADE 19.000 EACH
88 807-02426 WIRE, THW, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C 7,180.000 LET
89 807-86910 CONNECTOR KIT, UNFUSED 29.000 EACH
90 807-86915 CONNECTOR KIT, FUSED 29.000 EACH
91 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 25.000 EACH
92 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 50.000 EACH
93 807-86930 INSULATION LINK, NON-WATERPROOFED 25.000 EACH
94 807-86935 INSULATION LINK, WATERPROOFED 33.000 EACH
95 807-90714 PIPE PVC 4 IN 40.000 LET
96 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 80.000 LET
97 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 5.000 SYS

98 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,679.000 LET
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CALL ORDER : 290 CONTRACT ID : R -35255-A

SECTION NO. 0001 ASPHALT RESURFACE

99 808-06716 LINE, REMOVE 9,086.000 LET
100 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
101 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 141.000 LFT
102 808-12032 GROOVING FOR PAVEMENT MARKINGS 18,922.000 LET
103 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 14,243.000 LFT
104 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 273.000 LFT
105 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 63.000 LFT
106 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 701.000 LET
107 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 1,991.000 LFT
108 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 5.000 EACH
109 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 4.000 EACH
110 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 50.000 EACH
111 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 234.000 EACH

SECTION NO. 0002 LPA ITEMS (LOCAL)

112 201-02245 TREE 6 IN., REMOVE 15.000 EACH
113 201-02250 TREE 10 IN., REMOVE 3.000 EACH
114 201-02255 TREE 18 IN., REMOVE 6.000 EACH
115 202-02278 CURB, CONCRETE, REMOVE 5,974.000 LET
116 202-02279 CURB AND GUTTER, REMOVE 1,063.000 LFT
117 202-52710 SIDEWALK CONCRETE, REMOVE 5,712.000 SYS
118 202-96328 FOUNDATION, STREET LIGHT, REMOVE 29.000 EACH
119 503-03489 RETROFITTED TIE BARS 1,080.000 EACH
120 503-05240 D-1 CONTRACTION JOINT 150.000 LET
121 604-06070 SIDEWALK, CONCRETE 5,129.000 SYS
122 702-03607 CORED HOLE IN CONCRETE 50.000 EACH
123 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 39.000 SET
124 802-09841 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.125 IN. THICKNESS 5.000 SET
125 805-08214 CONDUIT, PVC, 2 IN. SCHEDULE 40 6,181.000 LFT
126 807-02191 HANDHOLE LIGHTING 1.000 EACH
127 807-03934 LIGHT STRUCTURE, REMOVE 28.000 EACH
128 807-04653 LIGHTING FOUNDATION 29.000 EACH
129 807-86805 SERVICE POINT, I 7.000 EACH

130 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 2,030.000 LFT



SCHEDULE OF PAY ITEMS PAGE 33

CALL ORDER : 300 CONTRACT ID : R -35587-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 276.000 SYS
10 202-02278 CURB, CONCRETE, REMOVE 223.000 LEFT
11 202-06541 REMOVE 1.000 EACH
12 202-10146 REMOVE 50.000 SYS
13 202-10146 REMOVE 2.000 SYS
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-52710 SIDEWALK CONCRETE, REMOVE 25.000 SYS
16 202-91385 INLET, REMOVE 4.000 EACH
17 202-91840 FENCE, CHAIN. LINK, REMOVE 250.000 LET
18 202-96133 PIPE, REMOVE 636.000 LEFT
19 202-99187 FENCE, FARM FIELD, REMOVE 695.000 LEFT
20 203-02000 EXCAVATION, COMMON 5,576.760 CYS
21 203-02070 BORROW 4,978.690 CYS
22 203-51223 EXCAVATION, WATERWAY 330.000 CYs
23 205-12108 STORM WATER MANAGEMENT BUDGET 65,632.250 DOL
24 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
25 206-51220 EXCAVATION, WET 490.130 CYS
26 207-08264 SUBGRADE TREATMENT, TYPE II 759.000 SYS
27 207-08266 SUBGRADE TREATMENT, TYPE III 21,134.000 SYS
28 211-09264 STRUCTURE BACKFILL, TYPE 1 95.000 CYS
29 211-09266 STRUCTURE BACKFILL, TYPE 3 137.480 CYS
30 211-09268 STRUCTURE BACKFILL, TYPE 5 1,420.000 CYs
31 214-07202 GEOGRID, TYPE IA 91.670 SYS
32 301-07448 COMPACTED AGGREGATE NO. 53 BASE 10,800.160 TON
33 406-05520 ASPHALT FOR TACK COAT 5.250 TON
34 603-04847 FENCE GATE 1.000 EACH
35 603-06052 FENCE GATE, FARM FIELD, 47 IN. X 12 FT 2.000 EACH
36 603-09066 FENCE, CHAIN LINK, PVC COATED, 72 IN 182.000 LET
37 603-93373 FENCE PEDESTRIAN 4,414.000 LET
38 604-03643 BRICK PAVERS 4.000 SYS
39 604-05528 HMA FOR SIDEWALK 3,499.000 TON
40 604-06070 SIDEWALK, CONCRETE 57.000 SYS
41 604-08086 CURB RAMP, CONCRETE 133.230 SYS
42 604-11738 DETECTABLE WARNING ELEMENT 60.000 LEFT
43 605-52807 CURB AND GUTTER, COMBINED 76.000 LEFT
44 605-97937 CURB AND GUTTER, ROLL CURB 62.000 LET
45 610-07487 HMA FOR APPROACHES, TYPE B 238.000 TON
46 610-08446 PCCP FOR APPROACHES, 6 IN. 321.000 SYS
47 610-08446 PCCP FOR APPROACHES, 6 IN. 673.000 SYS
48 610-09108 PCCP FOR APPROACHES, 9 IN. 64.000 SYS
49 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
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CALL ORDER : 300 CONTRACT ID : R -35587-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES
50 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 1.000 EACH
51 616-02320 GEOTEXTILES 528.830 SYS
52 616-06405 RIPRAP, REVETMENT 355.000 TON
53 618-03812 BENCH 3.000 EACH
54 618-04181 BICYCLE RACK 4.000 EACH
55 618-12007 PET WASTE STATION 8.000 EACH
56 618-97672 TRASH RECEPTACLE 4.000 EACH
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
58 621-04316 SPADE EDGE 300.000 LEFT
59 621-06545 FERTILIZER 3.500 TON
60 621-06554 SEED MIXTURE U 1,181.000 LBS
61 621-06565 MULCHING MATERIAL 16.000 TON
62 621-08538 MULCH 32.000 CYs
63 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN. 33.000 EACH
64 622-05654 PLANT, PERENNIAL 12.000 EACH
65 628-09401 FIELD OFFICE, A 16.000 MOS
66 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
67 628-11977 COMPUTER SYSTEM 1.000 EACH
68 714-11081 STRUCTURE, REINFORCED CONCRETE, BOX SECTION, 26.000 LEFT
69 714-11094 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 25.000 LET
70 714-11097 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 25.000 LET
71 714-11101 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 25.000 LEFT
72 714-11186 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 50.000 LFT
73  715-04612 PIPE 30.000 LET
74 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 12.000 LET
75 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 432.000 LFT
76 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 114.000 LFT
77 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 30.000 LET
78 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 58.000 LET
79 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 7.000 LEFT
80 715-05412 PIPE, SANITARY SEWER, 15 IN. 123.000 LFT
81 715-05596 PIPE EXTENSION, CIRCULAR, 18 IN. 21.000 LET
82 715-07089 PIPE EXTENSION, DEFORMED, MIN. AREA 18.1 SFT 30.000 LET
83 715-46005 PIPE END SECTION, DIAMETER 15 IN. 4.000 EACH
84 715-46010 PIPE END SECTION, DIAMETER 18 IN. 1.000 EACH
85 715-46020 PIPE END SECTION, DIAMETER 24 IN. 4.000 EACH
86 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 4.000 EACH
87 720-03194 MANHOLE 1.000 EACH
88 720-10114 SANITARY DROP MANHOLE 1.000 EACH
89 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
90 720-45030 INLET, E7 5.000 EACH
91 720-45035 INLET, F7 3.000 EACH
92 720-45410 MANHOLE, C4 1.000 EACH
93 720-45410 MANHOLE, C4 1.000 EACH
94 723-12097 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 52.000 LEFT
95 732-11770 AGGREGATE FOR DRAINAGE FILL 60.740 CYs
96 732-11810 MODULAR BLOCK WALL 1,066.900 SET
97 732-11811 MODULAR BLOCK WALL ERECTION 1,809.300 SET

98 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 742.400 SET
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CALL ORDER : 300 CONTRACT ID : R -35587-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES
99 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
100 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
101 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
102 801-06775 MAINTAINING TRAFFIC LUMP LUMP
103 802-03896 BOLLARD 9.000 EACH
104 802-04314 SIGN 3.000 EACH
105 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 127.000 LET
106 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 141.000 SET
107 802-11364 POST 326.000 LFT
108 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 444,000 LFT

109 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 66.000 LFT
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CALL ORDER : 310 CONTRACT ID : R -35609-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 77.000 SYS
12 202-52710 SIDEWALK CONCRETE, REMOVE 18,724.000 SYS
13 203-02000 EXCAVATION, COMMON 4,667.000 cys
14 205-12108 STORM WATER MANAGEMENT BUDGET 6,560.000 DOL
15 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
16 301-07448 COMPACTED AGGREGATE NO. 53 BASE 814.000 TON
17 303-01180 COMPACTED AGGREGATE NO. 53 674.000 TON
18 304-07490 HMA PATCHING, TYPE B 8,157.000 TON
19 306-08036 MILLING, ASPHALT, 2 IN. 97,360.000 SYS
20 306-08038 MILLING, ASPHALT, 4 IN. 11,739.000 SYS
21 306-08043 MILLING, TRANSITION 240.000 SYS
22 306-08432 MILLING, APPROACH 4,598.000 SYS
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 401-07327 QC/OA-HMA, 2, 70, SURFACE, 9.5 mm 8,998.000 TON
25  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 14,998.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 122,526.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 44,900.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 44,900.000 LFT
29 406-05520 ASPHALT FOR TACK COAT 30.000 TON
30 601-92948 GUARDRATIL, ADJUST HEIGHT 1,140.000 LFT
31 604-06070 SIDEWALK, CONCRETE 1,809.300 SYs
32 604-08086 CURB RAMP, CONCRETE 191.260 SYS
33 606-07484 MILLED HMA CORRUGATIONS 37,400.000 LFT
34 610-07487 HMA FOR APPROACHES, TYPE B 562.000 TON
35 615-06520 MONUMENT, RE-ESTABLISH 10.000 EACH
36 615-06525 CASTING ADJUST TO GRADE, MONUMENT 8.000 EACH
37 616-02320 GEOTEXTILES 17,798.000 SYS
38 621-06574 SODDING 96.000 SYS
39 628-09402 FIELD OFFICE, B 6.000 MOS
40 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
41 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
42 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
43 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
44 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
45 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
46 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
47 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 12,672.000 LFT
48 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 12,672.000 LFT
49 801-06640 CONSTRUCTION SIGN, A 42.000 EACH



SCHEDULE OF PAY ITEMS PAGE 37

CALL ORDER : 310 CONTRACT ID : R -35609-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 10,782.000 LET
52 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 84,300.000 LEFT
53 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 14,255.000 LET
54 808-06721 TRANSVERSE MARKING, PAINT, CROSSWALK LINE, 4 IN. 385.000 LFT
55 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 24.000 LFT
56 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
57 808-12032 GROOVING FOR PAVEMENT MARKINGS 109,337.000 LET
58 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 520.000 EACH

59 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1.000 EACH
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CALL ORDER  : 330 CONTRACT ID : R -35859-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 45.000 SYS
12 202-52710 SIDEWALK CONCRETE, REMOVE 208.000 SYS
13 202-91385 INLET, REMOVE 4.000 EACH
14 202-96133 PIPE, REMOVE 152.000 LFT
15 203-02000 EXCAVATION, COMMON 6,454.000 cys
16 205-12108 STORM WATER MANAGEMENT BUDGET 12,922.000 DOL
17 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
18 207-08204 SUBGRADE TREATMENT, TYPE IT 1,669.000 SYS
19 207-09934 SUBGRADE TREATMENT, TYPE IB 14,429.000 SYS
20 211-09264 STRUCTURE BACKFILL, TYPE 1 428.000 CYS
21 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,315.000 TON
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 872.000 TON
23 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,744.000 TON
24 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 2,035.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 2,787.000 LFT
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,787.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 2,787.000 LFT
28 406-05520 ASPHALT FOR TACK COAT 5.800 TON
29  604-06070 SIDEWALK, CONCRETE 1,873.000 SYS
30 604-08086 CURB RAMP, CONCRETE 57.000 SYS
31 604-12083 DETECTABLE WARNING SURFACES 13.000 SYS
32 605-06140 CURB AND GUTTER, CONCRETE 3,601.000 LFT
33 605-09137 CURB, TURNOUT 1.000 LET
34 610-07487 HMA FOR APPROACHES, TYPE B 246.000 TON
35 610-08446 PCCP FOR APPROACHES, 6 IN. 558.000 SYs
36 610-09108 PCCP FOR APPROACHES, 9 IN. 1,111.000 SYS
37 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
38 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
39 615-06505 MONUMENT, B 3.000 EACH
40 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
42 621-06545 FERTILIZER 0.500 TON
43 621-06554 SEED MIXTURE U 172.000 LBS
44 621-06565 MULCHING MATERIAL 2.000 TON
45 621-06574 SODDING 1,818.000 SYS
46  628-09402 FIELD OFFICE, B 6.000 MOS
47 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 57.000 LFT
48 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,561.000 LFT
49 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 452.000 LET
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CALL ORDER  : 330 CONTRACT ID : R -35859-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 100.000 LET
51 715-08048 STORMWATER TREATMENT SYSTEM 2.000 EACH
52 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
53 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 1.000 EACH
54 720-45030 INLET, E7 4.000 EACH
55 720-45035 INLET, F7 2.000 EACH
56 720-45410 MANHOLE, C4 8.000 EACH
57 720-98174 INLET, B15 13.000 EACH
58 720-98555 INLET, C15 15.000 EACH
59 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
62 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-07118 BARRICADE, III-A 90.000 LET
65 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 241.000 LET
66 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 94.000 SFT
67 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 25.000 SFT
68 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 8.000 SFT
69 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 20.000 EACH
70 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 475.000 LET
71 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,160.000 LET
72 808-12046 LINE, PAINT, DOTTED, WHITE, 4 IN. 89.000 LET
73  808-75007 LINE, PAINT, SOLID, WHITE, 6 IN. 4,245.000 LET
74 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 113.000 LET
75 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 255.000 LET
76 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH

77 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 20.000 EACH
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CALL ORDER : 350 CONTRACT ID : R -36025-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACLITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 6.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 6.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-02245 TREE 6 IN., REMOVE 4.000 EACH
14 201-02250 TREE 10 IN., REMOVE 16.000 EACH
15 201-02255 TREE 18 IN., REMOVE 1.000 EACH
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-02240 PAVEMENT REMOVAL 96.300 SYS
18 202-03875 CONCRETE STEPS, REMOVE 13.000 EACH
19 202-52710 SIDEWALK CONCRETE, REMOVE 3,254.000 SYS
20 202-52710 SIDEWALK CONCRETE, REMOVE 52.000 SYS
21 202-90747 RETAINING WALL, REMOVE 445.000 LEFT
22 202-91385 INLET, REMOVE 11.000 EACH
23 202-93996 PEDESTAL BASE, REMOVE 4.000 EACH
24 202-94747 POST, REMOVE 4.000 EACH
25 202-96133 PIPE, REMOVE 85.000 LET
26 202-96328 FOUNDATION, STREET LIGHT, REMOVE 24.000 EACH
27 205-12108 STORM WATER MANAGEMENT BUDGET 8,820.630 DOL
28 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
29 207-08264 SUBGRADE TREATMENT, TYPE II 5,479.900 SYS
30 211-02050 B BORROW 204.000 CYs
31 211-09265 STRUCTURE BACKFILL, TYPE 2 267.000 CYs
32 211-09265 STRUCTURE BACKFILL, TYPE 2 443.000 CYsS
33 301-07448 COMPACTED AGGREGATE NO. 53 BASE 566.400 TON
34 303-01180 COMPACTED AGGREGATE NO. 53 407.000 TON
35 304-07493 WIDENING WITH HMA, TYPE B 113.000 TON
36 305-08445 PCC BASE, 4 IN. 758.600 SYS
37 305-11779 PCC BASE PATCHING, 7 IN. 360.100 SYS
38 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,028.800 SYS
39 401-10258 JOINT ADHESIVE, SURFACE 3,119.000 LEFT
40 401-11785 LIQUID ASPHALT SEALANT 3,119.000 LET
41 406-05520 ASPHALT FOR TACK COAT 0.700 TON
42 502-11543 PCCP, 4 IN. 1,129.900 SYS
43 503-03489 RETROFITTED TIE BARS 150.000 EACH
44 604-03643 BRICK PAVERS 66.100 SYS
45 604-04452 LIMESTONE 482.000 CEFT
46 604-06070 SIDEWALK, CONCRETE 2,128.000 SYS
47 604-06070 SIDEWALK, CONCRETE 2.000 SYS
48 604-07569 PAVERS 692.500 SYS
49 604-08086 CURB RAMP, CONCRETE 253.400 SYS
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CALL ORDER : 350 CONTRACT ID : R -36025-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACLITIES
50 604-08086 CURB RAMP, CONCRETE 7.000 SYs
51 604-12083 DETECTABLE WARNING SURFACES 47.000 SYS
52  604-44251 STEPS, CONCRETE 13.000 cys
53 605-02278 CURB, REMOVE 3,680.300 LET
54 605-06095 CURB, INTEGRAL B CONCRETE 7.000 LFT
55 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 2,813.000 LFT
56 610-09108 PCCP FOR APPROACHES, 9 IN. 172.500 SYS
57 610-09108 PCCP FOR APPROACHES, 9 IN. 49.000 SYS
58 618-03812 BENCH 26.000 EACH
59 618-04181 BICYCLE RACK 6.000 EACH
60 618-97671 PICNIC TABLE 14.000 EACH
61 621-06545 FERTILIZER 0.200 TON
62 621-06567 WATER 1.000 kGAL
63 621-06570 TOPSOIL 65.700 cys
64 621-06575 SODDING, NURSERY 96.000 SYS
65 621-07762 COMPOST AMENDED SOIL 131.400 cys
66 621-09273 WEED BARRIER 393.900 SYS
67 621-98038 MULCH HARDWOOD SHREDDED BARK 43.800 CYS
68 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN. 149.000 EACH
69 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 23.000 EACH
70 622-05654 PLANT, PERENNIAL 152.000 EACH
71 622-05654 PLANT, PERENNIAL 961.000 EACH
72 628-09402 FIELD OFFICE, B 18.000 MOS
73 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
74 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
75 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
76 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 18.000 MOS
77 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
78  628-11977 COMPUTER SYSTEM 1.000 EACH
79  702-90915 CONCRETE, CLASS, A 10.000 cys
80 702-90915 CONCRETE, CLASS, A 136.000 cys
81 703-06028 REINFORCING BARS 30.000 LBS
82 706-04683 RAILING 766.000 LET
83 706-04683 RAILING 19.000 LFT
84 715-04836 GATE VALVE 1.000 EACH
85 715-04836 GATE VALVE 1.000 EACH
86 715-04836 GATE VALVE 1.000 EACH
87 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 247.000 LFT
88 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 563.000 LFT
89 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 59.000 LFT
90 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 1,317.000 LET
91 715-05691 PIPE EXTENSION, CIRCULAR, 47.000 LFT
92 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
93 715-07794 WATER MAIN CONNECTIONS 2.000 EACH
94 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
95 715-07794 WATER MAIN CONNECTIONS 2.000 EACH
96 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
97 715-07794 WATER MAIN CONNECTIONS 2.000 EACH
98 715-08627 PIPE, TYPE 2, CIRCULAR, 4 IN. 154.000 LFT
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CALL ORDER 350 CONTRACT ID R -36025-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACLITIES
99 715-09064 VIDEO INSPECTION FOR PIPE 1,055.000 LET
100 715-11719 METAL FABRICATED DOWNSPOUT BOOT 4.000 EACH
101 715-11896 WATER SERVICE CONNECTION 1.000 EACH
102 715-11896 WATER SERVICE CONNECTION 6.000 EACH
103 715-11896 WATER SERVICE CONNECTION 1.000 EACH
104 715-11896 WATER SERVICE CONNECTION 9.000 EACH
105 718-04986 CLEANOUT 6.000 EACH
106 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
107 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
108 720-44296 INLET, CAP 1.000 EACH
109 720-45010 INLET, A3 1.000 EACH
110 720-45045 INLET, J10 10.000 EACH
111 720-45045 INLET, J10 4.000 EACH
112 720-45045 INLET, J10 1.000 EACH
113 720-45055 INLET, M10 4.000 EACH
114 720-45075 INLET, R13 2.000 EACH
115 720-45410 MANHOLE, C4 1.000 EACH
116 720-90984 MANHOLE, C2 1.000 EACH
117 720-97317 INLET, F 2.000 EACH
118 720-97317 INLET, F 3.000 EACH
119 720-98136 FIRE HYDRANT, RESET 1.000 EACH
120 732-11770 AGGREGATE FOR DRAINAGE FILL 74.000 CYs
121 732-11810 MODULAR BLOCK WALL 504.000 SFT
122 732-11810 MODULAR BLOCK WALL 3,060.000 SFT
123 732-11811 MODULAR BLOCK WALL ERECTION 504.000 SFT
124 732-11811 MODULAR BLOCK WALL ERECTION 3,060.000 SFT
125 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
126 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
127 801-06645 CONSTRUCTION SIGN, B 42.000 EACH
128 801-06775 MAINTAINING TRAFFIC LUMP LUMP
129 801-07118 BARRICADE, III-A 96.000 LET
130 801-07119 BARRICADE, III-B 72.000 LET
131 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 301.000 LET
132 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 28.000 EACH
133  802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
134 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 83.800 SFT
135 805-02032 PEDESTRIAN SIGNAL HEAD 12 IN. RELOCATE 30.000 EACH
136 805-02645 SIGNAL PEDESTAL FOUNDATION, A 21.000 EACH
137 805-11744 HANDHOLE SIGNAL TYPE 2 9.000 EACH
138 805-11815 CONDUIT, HDPE, 2 IN. SCHEDULE 80 420.000 LET
139 805-11817 PEDESTRIAN PUSH BUTTON, APS 14.000 EACH
140 805-11817 PEDESTRIAN PUSH BUTTON, APS 18.000 EACH
141 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 3,230.000 LET
142 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 3,130.000 LET
143 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 21.000 EACH
144 807-02191 HANDHOLE LIGHTING 14.000 EACH
145 807-04779 CONCRETE FOUNDATION WITH GROUNDING 6.000 EACH
146 807-04779 CONCRETE FOUNDATION WITH GROUNDING 25.000 EACH
147 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 2,629.000 LET
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CALL ORDER : 350 CONTRACT ID : R -36025-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACLITIES
148 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 220.000 SYS
149 808-06368 TRANSVERSE MARKING, REMOVE 1,428.000 LET
150 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 160.000 LFT
151 808-06716 LINE, REMOVE 470.000 LET
152 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 1.000 EACH
153 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 261.000 LFT
154 808-08258 TRANSVERSE MARKING 60.000 LET
155 808-08258 TRANSVERSE MARKING 1,250.000 LET
156 808-75100 TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN. 1,478.000 LFT
157 808-75140 PAVEMENT MESSAGE MARKING, PAINT, R X R 2.000 EACH

158 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 3.000 EACH



SCHEDULE OF PAY ITEMS PAGE 44

CALL ORDER : 390 CONTRACT ID : R -36796-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 20,529.000 cys
15 203-02010 EXCAVATION, ROCK 500.000 cys
16 203-02070 BORROW 2,885.000 cyYs
17 205-12108 STORM WATER MANAGEMENT BUDGET 93,408.000 DOL
18 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 65.000 CYS
20 207-08264 SUBGRADE TREATMENT, TYPE IT 2,439.000 SYS
21 207-09934 SUBGRADE TREATMENT, TYPE IB 37,107.000 SYS
22 207-09935 SUBGRADE TREATMENT, TYPE IC 136.000 SYS
23 211-092064 STRUCTURE BACKFILL, TYPE 1 171.000 CYS
24 211-09268 STRUCTURE BACKFILL, TYPE 5 504.000 CYS
25 214-12144 GEOTEXTILE FOR SUBBASE 29,715.000 SYS
26 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,653.000 TON
27 302-07455 DENSE GRADED SUBBASE 3,363.000 CYS
28 303-01180 COMPACTED AGGREGATE NO. 53 2,788.000 TON
29 303-07662 STONE 409.000 TON
30 304-07490 HMA PATCHING, TYPE B 865.000 TON
31 306-08034 MILLING, ASPHALT, 1 1/2 IN. 33,023.000 SYS
32 306-08038 MILLING, ASPHALT, 4 IN. 3,484.000 SYS
33 306-08432 MILLING, APPROACH 103.000 SYS
34 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 5,485.000 TON
35 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 4,667.000 TON
36 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 4,968.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 22,780.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 12,362.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 22,780.000 LFT
40 406-05520 ASPHALT FOR TACK COAT 26.000 TON
41 601-04150 GUARDRAIL, THRIE BEAM, 6 FT 3 IN SPACING 100.000 LFT
42 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
43 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
44 601-11624 GUARDRAIL, TRANSITION, TGR 4.000 EACH
45 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
46 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 38.000 LFT
47 610-07487 HMA FOR APPROACHES, TYPE B 1,118.000 TON
48 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
49 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
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CALL ORDER : 390 CONTRACT ID : R -36796-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 615-06505 MONUMENT, B 29.000 EACH
51 615-06510 MONUMENT, C 4.000 EACH
52 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
53 616-02320 GEOTEXTILES 1,739.000 SYS
54 616-05688 RIPRAP, CLASS 1 289.000 TON
55 616-06405 RIPRAP, REVETMENT 1,036.000 TON
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
57  621-02770 EROSION CONTROL BLANKET 530.000 SYS
58 621-06545 FERTILIZER 5.000 TON
59 621-06553 SEED MIXTURE R 2,251.000 LBS
60 621-06565 MULCHING MATERIAL 22.000 TON
61 621-06567 WATER 6.000 kGAL
62 621-06574 SODDING 1,670.000 SYS
63 628-09402 FIELD OFFICE, B 20.000 MOS
64 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
65 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
66 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
67 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 40.000 MOS
68 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
69 628-11977 COMPUTER SYSTEM 2.000 EACH
70 701-09558 TEST PILE, INDICATOR, PRODUCTION 100.000 LFT
71 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
72 701-09739 PILE SHOE, HP 12 X 53 18.000 EACH
73 701-51195 PILE, STEEL H HP 12 X 53 640.000 LET
74 703-06029 REINFORCING BARS, EPOXY COATED 465.000 LBS
75 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 184.000 EACH
76 704-51002 CONCRETE, C, SUPERSTRUCTURE 6.400 cys
77 706-04683 RAILING 57.500 LET
78 709-51821 SURFACE SEAL LUMP LUMP
79 714-11086 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 52.000 LFT
80 715-05032 PIPE, TYPE 2, CIRCULAR, 15 IN. 273.000 LFT
81 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 17,141.000 LET
82 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 999.000 LFT
83 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 325.000 LFT
84 715-46005 PIPE END SECTION, DIAMETER 15 IN. 16.000 EACH
85 718-06531 OUTLET PROTECTOR, 3 46.000 EACH
86 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
87 718-52610 AGGREGATE FOR UNDERDRAINS 1,381.000 CYS
88 718-99153 GEOTEXTILES FOR UNDERDRAIN 11,258.000 SYS
89 720-45030 INLET, E7 1.000 EACH
90 720-45275 PIPE CATCH BASIN, 24 IN. 2.000 EACH
91 723-11609 STRUCTURE, COATED REINFORCED CONCRETE, THREE-SIDED SECTIONS, 38.300 LFT
92 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
93 801-04308 ROAD CLOSURE SIGN ASSEMBLY 13.000 EACH
94 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 46,828.000 LFT
95 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,000.000 LFT
96 801-06625 DETOUR ROUTE MARKER ASSEMBLY 44,000 EACH
97 801-06640 CONSTRUCTION SIGN, A 22.000 EACH

98 801-06645 CONSTRUCTION SIGN, B 15.000 EACH
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CALL ORDER  : 390 CONTRACT ID : R -36796-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 801-06775 MAINTAINING TRAFFIC LUMP LUMP
100 801-07118 BARRICADE, III-A 144.000 LFT
101 801-07119 BARRICADE, III-B 180.000 LET
102 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 80.000 LET
103 801-12081 PORTABLE SIGNAL LUMP LUMP
104 802-03866 MILE MARKER 4.000 EACH
105 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 315.000 LET
106 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 119.000 SFT
107 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 70.000 SFT
108 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 35.000 SFT
109 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 420.000 LET
110 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 41,901.000 LET
111 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 37,888.000 LET
112 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 6.000 EACH
113 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 168.000 LET
114 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
115 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 489.000 EACH

116 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 415.000 EACH
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CALL ORDER : 400 CONTRACT ID : R -36876-A

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02279 CURB AND GUTTER, REMOVE 1,020.000 LFT
13 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
14 202-96133 PIPE, REMOVE 227.000 LFT
15 203-02000 EXCAVATION, COMMON 71,967.000 cys
16 203-02070 BORROW 32,300.000 cys
17 205-12108 STORM WATER MANAGEMENT BUDGET 151,580.000 DOL
18 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
19 207-08204 SUBGRADE TREATMENT, TYPE IT 147.000 SYS
20 207-08266 SUBGRADE TREATMENT, TYPE III 20,646.000 SYS
21 207-09934 SUBGRADE TREATMENT, TYPE IB 59,843.000 SYS
22 211-092064 STRUCTURE BACKFILL, TYPE 1 3,918.000 CYS
23 211-09265 STRUCTURE BACKFILL, TYPE 2 808.000 CYS
24 214-11796 GEOGRID, TYPE IB 4,900.000 SYS
25 215-07043 CHEMICAL MODIFICATION, SOILS 24,912.000 SYS
26 217-11917 DRYING SOILS FOR EMBANKMENT 30.000 TON
27 301-07448 COMPACTED AGGREGATE NO. 53 BASE 9,030.000 TON
28 303-01180 COMPACTED AGGREGATE NO. 53 6,540.000 TON
29 306-08034 MILLING, ASPHALT, 1 1/2 IN. 14,122.000 SYS
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 941.000 TON
31 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 357.000 TON
32 401-07339 QC/OA-HMA, 2, 64, SURFACE, 12.5 mm 1,145.000 TON
33 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 216.000 TON
34 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 5,000.000 TON
35 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 12,835.000 TON
36 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm 6,046.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 22,055.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 15,908.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 22,055.000 LFT
40 401-11897 QC/QA-HMA, 2, 64, INTERMEDIATE, 25.0 mm 2,364.000 TON
41 402-10086 HMA FOR TEMPORARY PAVEMENT, C 813.000 TON
42 406-05520 ASPHALT FOR TACK COAT 41.000 TON
43 410-10128 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm - SMA 3,000.000 TON
44 415-11527 BASE SEAL 37.000 TON
45 502-11564 PCCP, 7 IN. 407.000 SYS
46 503-05240 D-1 CONTRACTION JOINT 245.000 LET
47 604-05528 HMA FOR SIDEWALK 2,256.000 TON
48 604-08086 CURB RAMP, CONCRETE 213.000 SYS
49 604-12083 DETECTABLE WARNING SURFACES 272.000 SYS
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CALL ORDER : 400 CONTRACT ID : R -36876-A

SECTION NO. 0001 ADDED TRAVEL LANES

50 605-06090 CURB, INTEGRAL CONCRETE 10,237.000 LFT
51 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 11,007.000 LFT
52 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 260.000 LET
53 605-06250 CENTER CURB, C CONCRETE 517.000 SYS
54 610-07487 HMA FOR APPROACHES, TYPE B 60.000 TON
55 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
56 615-06490 RIGHT-OF-WAY MARKER 70.000 EACH
57 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
58 616-02320 GEOTEXTILES 3,018.000 SYS
59 616-05688 RIPRAP, CLASS 1 157.000 TON
60 616-06405 RIPRAP, REVETMENT 892.000 TON
61 616-06451 RIPRAP, UNIFORM 1,546.000 TON
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
63 621-02770 EROSION CONTROL BLANKET 32,575.000 SYS
64 621-06545 FERTILIZER 9.000 TON
65 621-06553 SEED MIXTURE R 4,479.000 LBS
66 621-06565 MULCHING MATERIAL 44,000 TON
67 621-06567 WATER 64.000 kGAL
68 621-06570 TOPSOIL 1,751.000 CYs
69 621-06574 SODDING 1,372.000 SYS
70 621-06575 SODDING, NURSERY 14,550.000 SYS
71 628-09403 FIELD OFFICE, C 18.000 MOS
72 628-09409 MOBILE INTERNET SERVICE 36.000 MOS
73 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
74  628-11977 COMPUTER SYSTEM 2.000 EACH
75 714-11096 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 130.000 LEFT
76  714-11119 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 169.000 LFT
77 714-11304 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 171.000 LET
78 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 128.000 LET
79 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 332.000 LFT
80 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 18,500.000 LFT
81 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 720.000 LET
82 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 42.000 LET
83 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,496.000 LFT
84 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 452.000 LFT
85 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 17.000 LET
86 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 688.000 LEFT
87 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 500.000 LEFT
88 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 133.000 LET
89 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 313.000 LEFT
90 715-06629 PIPE END SECTION, MIN. AREA 10.2 SFT 2.000 EACH
91 715-07149 CONCRETE ANCHOR, MIN. AREA 34.6 SFET 2.000 EACH
92 715-08162 PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8 SFT 121.000 LET
93 715-08177 PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2 SFT 84.000 LEFT
94 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 125.000 TON
95 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 258.000 TON
96 715-09890 PIPE, TYPE 1, DEFORMED, MIN. AREA 34.6 SFT 182.000 LEFT
97 715-11509 CONCRETE ANCHOR, MIN. AREA 8.8 SFT 2.000 EACH

98 715-46000 PIPE END SECTION, DIAMETER 12 IN. 47.000 EACH
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CALL ORDER : 400 CONTRACT ID : R -36876-A

SECTION NO. 0001 ADDED TRAVEL LANES

99 715-46005 PIPE END SECTION, DIAMETER 15 IN. 10.000 EACH
100 715-46020 PIPE END SECTION, DIAMETER 24 IN. 1.000 EACH
101 715-46040 PIPE END SECTION, DIAMETER 36 IN. 3.000 EACH
102 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
103 718-52610 AGGREGATE FOR UNDERDRAINS 1,667.000 CYs
104 718-99153 GEOTEXTILES FOR UNDERDRAIN 12,676.000 SYS
105 720-01092 MANHOLE, J15 MODIFIED 1.000 EACH
106 720-07300 INLET, TYPE H WITH SLOTTED DRAIN. 4.000 EACH
107 720-45070 INLET, P12A 1.000 EACH
108 720-45235 CATCH BASIN, E7 3.000 EACH
109 720-45410 MANHOLE, C4 5.000 EACH
110 720-95422 MANHOLE, J4 2.000 EACH
111 720-98174 INLET, B15 7.000 EACH
112 720-98555 INLET, C15 5.000 EACH
113 720-99416 CATCH BASIN, B15 45.000 EACH
114 720-99417 CATCH BASIN, C15 7.000 EACH
115 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
116 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
117 801-06199 ROAD CLOSURE SIGN ASSEMBLY PERMANENT 2.000 EACH
118 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,536.000 LET
119 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
120 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 48.000 LET
121 801-06625 DETOUR ROUTE MARKER ASSEMBLY 48.000 EACH
122 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
123 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
124 801-06775 MAINTAINING TRAFFIC LUMP LUMP
125 801-07118 BARRICADE, III-A 124.000 LET
126 801-07119 BARRICADE, III-B 100.000 LET
127 801-07120 BARRICADE, III, PERMANENT 40.000 LET
128 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 450.000 LET
129 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 156.000 LET
130 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 129.000 SFT
131 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 305.000 SFT
132 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 39.000 SFT
133 807-02191 HANDHOLE LIGHTING 6.000 EACH
134 807-02934 LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 8.000 EACH
135 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 287.000 LET
136 807-11366 LUMINAIRE, ROADWAY, LED, 400 WATT 8.000 EACH
137 807-83492 LIGHT POLE, ROADWAY, 30 FT E.M.H. 10 FT MAST ARM, ANCHOR 8.000 EACH
138 807-86810 SERVICE POINT, II 1.000 EACH
139 807-86915 CONNECTOR KIT, FUSED 8.000 EACH
140 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 6.000 EACH
141 807-86955 CABLE-DUCT MARKER 15.000 EACH
142 807-97237 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C 845.000 LEFT
143 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 1,260.000 LET
144 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,696.000 LET
145 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 20,670.000 LET
146 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 1,430.000 LET

147 808-06716 LINE, REMOVE 920.000 LFT
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CALL ORDER : 400 CONTRACT ID : R -36876-A

SECTION NO. 0001 ADDED TRAVEL LANES

148 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
149 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 77.000 LFT
150 808-11698 TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 27 IN. 104.000 LEFT
151 808-12032 GROOVING FOR PAVEMENT MARKINGS 35,983.000 LET
152 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 994.000 LFT
153 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,407.000 LFT
154 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 11,210.000 LEFT
155 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 73.000 LET
156 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 204.000 LFT
157 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 37.000 EACH
158 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 4.000 EACH
159 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 15.000 EACH
160 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 145.000 EACH
161 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 339.000 LEFT

162 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 611.000 LFT
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CALL ORDER : 420 CONTRACT ID : R -36894-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 2,761.000 SYS
13 202-02273 CENTER CURB, CONCRETE, REMOVE 43.000 SYS
14 202-02278 CURB, CONCRETE, REMOVE 1,482.000 LFT
15 202-02279 CURB AND GUTTER, REMOVE 706.000 LFT
16 202-52710 SIDEWALK CONCRETE, REMOVE 15.000 SYS
17 202-74035 SIGN, REMOVE 6.000 EACH
18 202-90277 DETECTOR HOUSING, REMOVE 58.000 EACH
19 202-94810 CURB TURNOUT, REMOVE 8.000 EACH
20 203-02000 EXCAVATION, COMMON 1,542.000 cys
21 203-02070 BORROW 2,242.000 cyYs
22 205-12108 STORM WATER MANAGEMENT BUDGET 30,000.000 DOL
23 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
24 207-08264 SUBGRADE TREATMENT, TYPE IT 2,981.000 SYS
25 207-09935 SUBGRADE TREATMENT, TYPE IC 880.000 SYS
26 211-092064 STRUCTURE BACKFILL, TYPE 1 161.000 CYS
27 304-07491 HMA PATCHING, TYPE C 1,006.000 TON
28 306-08036 MILLING, ASPHALT, 2 IN. 5,145.000 SYS
29 306-08038 MILLING, ASPHALT, 4 IN. 42,923.000 SYS
30 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 3,415.000 TON
31 401-07352 QC/QA-HMA, 3, 76, SURFACE, 12.5 mm 566.000 TON
32 401-07403 QC/OA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 5,691.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 25,157.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 25,157.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 25,157.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 23.000 TON
37 604-06070 SIDEWALK, CONCRETE 4,587.000 SYS
38 604-08086 CURB RAMP, CONCRETE 431.000 SYS
39 604-11738 DETECTABLE WARNING ELEMENT 396.000 LFT
40 604-95344 HAND RAIL, PEDESTRIAN 200.000 LFT
41 605-06120 CURB, CONCRETE 1,259.000 LET
42 605-06140 CURB AND GUTTER, CONCRETE 664.000 LFT
43 605-06255 CENTER CURB, D CONCRETE 2.000 SYS
44 605-94811 CURB, TURNOUT 2.000 EACH
45 610-07487 HMA FOR APPROACHES, TYPE B 554.000 TON
46 610-09108 PCCP FOR APPROACHES, 9 IN. 3,455.000 SYS
47 615-06520 MONUMENT, RE-ESTABLISH 24.000 EACH
48 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
49 615-06527 MONUMENT, SECTION CORNER 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 52

CALL ORDER  : 420 CONTRACT ID : R -36894-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 616-02320 GEOTEXTILES 148.000 SYS
51 616-06405 RIPRAP, REVETMENT 54.000 TON
52 621-06567 WATER 70.000 kGAL
53 621-06575 SODDING, NURSERY 19,352.000 SYS
54 628-09402 FIELD OFFICE, B 14.000 MOS
55 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
56 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
57 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
58 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 28.000 MOS
59 628-11977 COMPUTER SYSTEM 1.000 EACH
60 714-11145 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 5.000 LET
61 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 35.000 LET
62 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 286.000 LET
63 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 41.000 LET
64 715-05232 PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9 SFT 16.000 LET
65 715-08283 PCCP FOR STRUCTURE INSTALLATION 80.000 SYS
66 715-09064 VIDEO INSPECTION FOR PIPE 378.000 LET
67 715-46000 PIPE END SECTION, DIAMETER 12 IN. 17.000 EACH
68 715-46020 PIPE END SECTION, DIAMETER 24 IN. 2.000 EACH
69 715-46065 PIPE END SECTION, MIN. AREA 2.9 SFT 1.000 EACH
70 715-91361 PIPE PVC 6 IN 86.000 LET
71  720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
72 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 1.000 EACH
73  720-45045 INLET, J10 10.000 EACH
74 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
75 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
76 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 42,812.000 LET
77 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 47.000 EACH
78 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 3,764.000 LET
79 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
80 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
81 801-06645 CONSTRUCTION SIGN, B 29.000 EACH
82 801-06710 FLASHING ARROW SIGN 225.000 DAY
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07118 BARRICADE, III-A 78.000 LET
85 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
86 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 232.000 LET
87 802-07060 SIGN, SHEET, RELOCATE 22.000 EACH
88 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
89 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 2.000 EACH
90 805-01842 HANDHOLE SIGNAL TYPE 1 2.000 EACH
91 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,277.000 LET
92 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 56.000 EACH
93 805-02645 SIGNAL PEDESTAL FOUNDATION, A 21.000 EACH
94 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 8.000 EACH
95 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 2.000 EACH
96 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 56.000 EACH
97 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH

98 805-78420 DISCONNECT HANGER 4.000 EACH
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CALL ORDER  : 420 CONTRACT ID : R -36894-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 805-78445 SIGNAL SERVICE 1.000 EACH
100 805-78465 SIGNAL CABLE, COPPER, 2C/8GA 49.000 LFT
101 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 26,794.000 LET
102 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 11,723.000 LET
103 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 12,355.000 LET
104 805-78500 SIGNAL CABLE, CONTROL, COPPER, 11C/14 GA 697.000 LET
105 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 1,483.000 LET
106 805-78785 SIGNAL DETECTOR HOUSING 62.000 EACH
107 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 12,853.000 LET
108 805-78930 CONTROLLER CABINET FOUNDATION, M 1.000 EACH
109 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 2.000 EACH
110 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 21.000 EACH
111 805-91615 EMERGENCY PRE-EMPTOR 1.000 EACH
112 805-93555 CONTROLLER AND CABINET, M 1.000 EACH
113 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 2,650.000 LET
114 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 13,129.000 LFT
115 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,023.000 LET
116 808-06716 LINE, REMOVE 14,600.000 LET
117 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
118 808-12032 GROOVING FOR PAVEMENT MARKINGS 28,202.000 LET
119 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 10,050.000 LET
120 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 1,114.000 LET
121 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 47.000 EACH
122 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 543.000 EACH

123 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 550.000 EACH
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CALL ORDER : 430 CONTRACT ID : R -37322-A
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SIDEWALK RAMPS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP

2 109-08359 LIQUIDATED DAMAGES 1.000 DOL

3 109-08360 CONTRACT LIENS 1.000 DOL

4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL

5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL

7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP

8 202-02240 PAVEMENT REMOVAL 20.000 SYS

9 207-08266 SUBGRADE TREATMENT, TYPE III 84.000 SYS
10 604-05528 HMA FOR SIDEWALK 20.000 TON
11 604-06070 SIDEWALK, CONCRETE 426.300 SYS
12 604-08086 CURB RAMP, CONCRETE 224.500 SYS
13 604-12083 DETECTABLE WARNING SURFACES 45.400 SYS
14 605-92578 CURB, WALK CONCRETE 230.000 SYS
15 606-07484 MILLED HMA CORRUGATIONS 116.000 LEFT
16 610-07487 HMA FOR APPROACHES, TYPE B 1.000 TON
17 610-08446 PCCP FOR APPROACHES, 6 IN. 7.000 SYS
18 610-09108 PCCP FOR APPROACHES, 9 IN. 94.000 SYS
19 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
21 801-06645 CONSTRUCTION SIGN, B 62.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 801-07118 BARRICADE, III-A 372.000 LEFT
24 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 24.000 LET
25 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 9.000 SET
26 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 2.000 EACH
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CALL ORDER : 450 CONTRACT ID : R -39087-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 343.000 SYS
10 202-02278 CURB, CONCRETE, REMOVE 342.000 LEFT
11 202-52710 SIDEWALK CONCRETE, REMOVE 306.000 SYS
12 203-02000 EXCAVATION, COMMON 550.000 CYS
13 205-12108 STORM WATER MANAGEMENT BUDGET 6,061.000 DOL
14 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
15 207-08264 SUBGRADE TREATMENT, TYPE II 5,613.000 SYS
16 406-05520 ASPHALT FOR TACK COAT 2.000 TON
17 604-05528 HMA FOR SIDEWALK 919.000 TON
18 604-07092 BED COURSE MATERIAL 59.000 TON
19 604-08086 CURB RAMP, CONCRETE 263.000 SYS
20 604-12083 DETECTABLE WARNING SURFACES 31.000 SYS
21 604-95344 HAND RAIL, PEDESTRIAN 631.000 LET
22 610-08446 PCCP FOR APPROACHES, 6 IN. 285.000 SYS
23 610-09108 PCCP FOR APPROACHES, 9 IN. 57.000 SYS
24 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
25 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
26 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
27 621-06545 FERTILIZER 1.000 TON
28 621-06560 MULCHED SEEDING U 4,375.000 SYS
29 621-06567 WATER 18.000 kGAL
30 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
31 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
32 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
33 801-06710 FLASHING ARROW SIGN 150.000 DAY
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 802-07060 SIGN, SHEET, RELOCATE 7.000 EACH
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CALL ORDER : 480 CONTRACT ID : R -39670-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-02245 TREE 6 IN., REMOVE 17.000 EACH
9 201-02250 TREE 10 IN., REMOVE 8.000 EACH
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 203-02000 EXCAVATION, COMMON 675.000 CYS
13 205-12108 STORM WATER MANAGEMENT BUDGET 5,060.000 DOL
14 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
15 211-02050 B BORROW 5.000 CYS
16 211-09265 STRUCTURE BACKFILL, TYPE 2 105.000 CYS
17 616-02320 GEOTEXTILES 1,010.000 SYS
18 616-05688 RIPRAP, CLASS 1 90.000 TON
19 616-06405 RIPRAP, REVETMENT 285.000 TON
20 616-06451 RIPRAP, UNIFORM 175.000 TON
21 616-95754 PAVED SIDE DITCH, BREAK 870.000 LET
22 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
23 621-06559 MULCHED SEEDING R 950.000 SYS
24 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
25 702-04325 TEMPORARY SHORING LUMP LUMP
26 702-51015 CONCRETE, B, FOOTINGS 26.500 CYs
27 702-90915 CONCRETE, CLASS, A 15.000 CYs
28 703-06028 REINFORCING BARS 2,638.000 LBS
29 725-10245 PERPETUATION, EXISTING PIPE 1.000 EACH
30 725-11019 LINER PIPE, THERMOPLASTIC, DEFORMED, 10.3-12.6 SFT 98.000 LEFT
31 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
32 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 520 CONTRACT ID : RS-35117-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 207-09935 SUBGRADE TREATMENT, TYPE IC 1,118.000 SYs
11 303-01180 COMPACTED AGGREGATE NO. 53 2,738.000 TON
12 304-07491 HMA PATCHING, TYPE C 615.000 TON
13 304-07783 HMA PATCHING, TYPE D 446.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 333,991.000 SYS
15 306-08432 MILLING, APPROACH 710.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 7,376.000 TON
18 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,915.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 227,125.000 LET
20 401-11785 LIQUID ASPHALT SEALANT 227,125.000 LET
21 406-05520 ASPHALT FOR TACK COAT 95.000 TON
22 410-09530 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm - SMA 18,270.000 TON
23 606-07484 MILLED HMA CORRUGATIONS 139,930.000 LET
24 610-07487 HMA FOR APPROACHES, TYPE B 59.000 TON
25 621-06559 MULCHED SEEDING R 1,200.000 SYS
26 628-09402 FIELD OFFICE, B 11.000 MOS
27 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
28 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
29 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
30 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
31 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 22.000 MOS
32 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
33 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 336.000 LET
34 718-06529 OUTLET PROTECTOR, 2 112.000 EACH
35  720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
36 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
37 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
38 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN. 13,993.000 LET
39 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
40 801-06710 FLASHING ARROW SIGN 200.000 DAY
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 802-91122 SIGN GROUND MOUNTED RESET 4.000 EACH
43 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 4,600.000 LET
44 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 620.000 LET
45 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 80,597.000 LET
46 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 76,272.000 LET
47 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
48 808-12032 GROOVING FOR PAVEMENT MARKINGS 4,600.000 LET
49 808-12046 LINE, PAINT, DOTTED, WHITE, 4 IN. 555.000 LET
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CALL ORDER : 520 CONTRACT ID : RS-35117-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN. 17,803.000 LET
51 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 760.000 LET
52 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 54.000 LET
53 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,022.000 EACH

54 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,022.000 EACH



SCHEDULE OF PAY ITEMS PAGE 59

CALL ORDER : 530 CONTRACT ID : RS-35950-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02070 BORROW 10.000 CYs
11 211-09265 STRUCTURE BACKFILL, TYPE 2 569.000 CYS
12 301-07448 COMPACTED AGGREGATE NO. 53 BASE 175.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,067.000 SYS
14 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 176.000 TON
15 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 117.000 TON
16 406-05520 ASPHALT FOR TACK COAT 0.900 TON
17 605-01870 CURB, CONCRETE A 50.000 LEFT
18 616-02320 GEOTEXTILES 151.000 SYS
19 616-05688 RIPRAP, CLASS 1 27.000 TON
20 616-06405 RIPRAP, REVETMENT 52.000 TON
21 616-06941 GROUT 26.500 CYS
22 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
23 621-06559 MULCHED SEEDING R 200.000 SYS
24  628-09402 FIELD OFFICE, B 6.000 MOS
25 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
26 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
27 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
28 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
29 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
30 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 31.000 LFT
31 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 91.000 LFT
32 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 71.000 LET
33 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 543.000 LET
34 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 28.000 LFT
35 715-05252 PIPE, TYPE 1, DEFORMED, MIN. AREA 20.5 SFT 48.000 LFT
36 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
37 715-46020 PIPE END SECTION, DIAMETER 24 IN. 3.000 EACH
38 720-45080 INLET, S14 1.000 EACH
39 720-45085 INLET, T14 3.000 EACH
40 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
41 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-07118 BARRICADE, III-A 40.000 LFT
45 802-91122 SIGN GROUND MOUNTED RESET 1.000 EACH
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CALL ORDER : 540 CONTRACT ID : RS-37037-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTIONAL AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 205-12108 STORM WATER MANAGEMENT BUDGET 500.000 DOL
11 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
12 303-01180 COMPACTED AGGREGATE NO. 53 45.170 TON
13 304-07490 HMA PATCHING, TYPE B 90.340 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 4,562.000 SYS
15 306-08043 MILLING, TRANSITION 133.400 SYS
16 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 603.100 TON
17 401-10258 JOINT ADHESIVE, SURFACE 3,724.000 LET
18 401-11785 LIQUID ASPHALT SEALANT 3,724.000 LET
19 402-07451 HMA WEDGE AND LEVEL, TYPE B 2.210 TON
20 406-05520 ASPHALT FOR TACK COAT 2.040 TON
21 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 576.000 LET
25 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 214.000 LET
26 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 10.000 LET
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CALL ORDER  : 550 CONTRACT ID RS-37038-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTIONAL AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 205-12108 STORM WATER MANAGEMENT BUDGET 400.000 DOL
11 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
12 301-07448 COMPACTED AGGREGATE NO. 53 BASE 23.000 TON
13 304-07490 HMA PATCHING, TYPE B 41.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 7,656.000 SYS
15 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 632.000 TON
16 401-10258 JOINT ADHESIVE, SURFACE 5,052.000 LET
17 401-11785 LIQUID ASPHALT SEALANT 5,052.000 LET
18 406-05520 ASPHALT FOR TACK COAT 2.000 TON
19 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 1.000 TON
20 506-06333 PCCP PATCHING, FULL DEPTH 10.000 SYS
21 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 143.000 LET
25 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,092.000 LET
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CALL ORDER : 560 CONTRACT ID : RS-37039-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 205-12108 STORM WATER MANAGEMENT BUDGET 600.000 DOL
11 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
12 304-07490 HMA PATCHING, TYPE B 33.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN. 8,506.000 SYS
14 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 702.000 TON
15 406-05520 ASPHALT FOR TACK COAT 2.000 TON
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 570 CONTRACT ID : RS-37876-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTIONAL ROAD PROJECT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 303-01180 COMPACTED AGGREGATE NO. 53 200.000 TON
10 304-07490 HMA PATCHING, TYPE B 623.000 TON
11 306-08042 MILLING, SCARIFICATION 58,805.000 SYS
12 306-08043 MILLING, TRANSITION 900.000 SYS
13 401-09717 QC/QA-HMA, 3, 64, SURFACE, 4.75 mm 3,234.000 TON
14 401-10258 JOINT ADHESIVE, SURFACE 22,921.000 LET
15 401-11785 LIQUID ASPHALT SEALANT 22,921.000 LFT
16 406-05520 ASPHALT FOR TACK COAT 16.200 TON
17 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
18 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 580 CONTRACT ID : RS-38350-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD AND BRIDGE REHABILITATION AND CPR
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01066 HYDRO DEMOLITION 3,472.000 SYS
14 202-02240 PAVEMENT REMOVAL 928.000 SYS
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
18 202-94954 BARRIER WALL, CONCRETE, REMOVE 170.000 LFT
19 203-02000 EXCAVATION, COMMON 40.000 cys
20 205-12108 STORM WATER MANAGEMENT BUDGET 8,066.000 DOL
21 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
22 206-51225 EXCAVATION, DRY 100.000 CYS
23 211-06467 AGGREGATE FOR END BENT BACKFILL 100.000 CYS
24 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 6.000 EACH
25 213-09269 FLOWABLE BACKFILL, NON-REMOVABRLE 95.000 CYS
26 302-07455 DENSE GRADED SUBBASE 577.000 CYS
27 303-01180 COMPACTED AGGREGATE NO. 53 616.000 TON
28 304-07783 HMA PATCHING, TYPE D 269.000 TON
29  306-08033 MILLING, ASPHALT, 1 IN. 102, 634.000 SYS
30 306-08599 MILLING, ASPHALT, 1/2 IN. 49,990.000 SYs
31 401-06264 PROFILOGRAPH, HMA LUMP LUMP
32 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 1,688.000 TON
33 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 2,185.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 79,627.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 148,715.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 35.000 TON
37 410-11777 QC/OA-HMA, 4, 76, SURFACE, 12.5 mm - SMA 12,214.000 TON
38 501-06266 PROFILOGRAPH PCCP LUMP LUMP
39 503-03489 RETROFITTED TIE BARS 1,177.000 EACH
40 503-05240 D-1 CONTRACTION JOINT 824.000 LFT
41 503-05310 TERMINAL JOINT 552.000 LET
42 503-05310 TERMINAL JOINT 96.000 LET
43 506-06333 PCCP PATCHING, FULL DEPTH 5,034.000 SYS
44 507-07505 RETROFIT LOAD TRANSFER 7,432.000 EACH
45 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 15.000 EACH
46 601-02241 GUARDRAIL, REMOVE 425.000 LET
47 601-06035 GUARDRAIL, RESET 50.000 LFT
48 602-06729 BARRIER, DELINEATOR 24.000 EACH
49 606-07484 MILLED HMA CORRUGATIONS 83,837.000 LET



SCHEDULE OF PAY ITEMS PAGE 65

CALL ORDER : 580 CONTRACT ID : RS-38350-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD AND BRIDGE REHABILITATION AND CPR
50 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 926.000 SYS
51 616-02320 GEOTEXTILES 305.000 SYS
52 616-06405 RIPRAP, REVETMENT 50.000 TON
53 616-93772 INSPECTION HOLE 36.000 EACH
54 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
55 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
57 621-06545 FERTILIZER 1.100 TON
58 621-06553 SEED MIXTURE R 224.000 LBS
59 621-06559 MULCHED SEEDING R 224.000 SYS
60 621-06565 MULCHING MATERIAL 2.700 TON
61 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 1,495.000 LEFT
62 627-09331 SAFETY TERMINAL TYPE, TL-4 4.000 EACH
63 628-09402 FIELD OFFICE, B 9.000 MOS
64 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
65 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
66 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 9.000 MOS
67 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
68 702-12076 GRATES, BASINS, AND FITTINGS, CAST IRON 2.000 EACH
69 702-51863 FIELD DRILLED HOLE IN CONCRETE 172.000 EACH
70 703-06029 REINFORCING BARS, EPOXY COATED 86,128.000 LBS
71 703-08247 EMBEDDED GALVANIC ANODE 48.000 EACH
72 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 536.000 EACH
73 704-51002 CONCRETE, C, SUPERSTRUCTURE 95.100 CYS
74 706-11600 RAILING, CONCRETE FC 2.800 CYS
75 706-11601 RAILING, CONCRETE FT 3.600 CYs
76 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 12.000 EACH
77 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 4.000 EACH
78 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
79 709-51821 SURFACE SEAL LUMP LUMP
80 709-51821 SURFACE SEAL LUMP LUMP
81 709-51821 SURFACE SEAL LUMP LUMP
82 709-51821 SURFACE SEAL LUMP LUMP
83 710-09158 PATCHING CONCRETE STRUCTURES 140.000 SET
84 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
85 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
86 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 16.000 EACH
87 720-44000 CASTING, ADJUST TO GRADE 44.000 EACH
88 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 150.000 SET
89 722-51842 BRIDGE DECK OVERLAY 3,610.000 SYS
90 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 92.800 CYsS
91 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 435.000 SET
92 722-60824 SURFACE MILLING 3,480.000 SYS
93 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 180.000 LEFT
94 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 200.000 LEFT
95 724-12103 PRE-COMPRESSED FOAM JOINT 94.000 LEFT
96 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 36.000 EACH
97 801-03290 CONSTRUCTION SIGN, C 34.000 EACH

98 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
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CALL ORDER : 580 CONTRACT ID : RS-38350-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD AND BRIDGE REHABILITATION AND CPR
99 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 102,240.000 LFT
100 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 5,210.000 LET
101 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29.000 EACH
102 801-06640 CONSTRUCTION SIGN, A 165.000 EACH
103 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
104 801-06710 FLASHING ARROW SIGN 745.000 DAY
105 801-06775 MAINTAINING TRAFFIC LUMP LUMP
106 801-07118 BARRICADE, III-A 170.000 LET
107 801-07119 BARRICADE, III-B 132.000 LFT
108 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 4,750.000 LET
109 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 1,050.000 LET
110 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 1.000 EACH
111 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
112 801-97643 TEMPORARY BUZZ STRIPS 1,728.000 LET
113 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 920.000 LET
114 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
115 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 320.000 LET
116 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 420.000 LET
117 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 60.000 LET
118 808-06716 LINE, REMOVE 41,280.000 LET
119 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
120 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 90,022.000 LET
121 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 4,305.000 LET
122 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 1,996.000 LET
123 808-10038 TRANSVERSE MARKING, MULTI-COMPONENT, 521.000 LET
124 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 100.000 LET
125 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 11,100.000 LET
126 808-12032 GROOVING FOR PAVEMENT MARKINGS 107,423.000 LET
127 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN. 2,025.000 LET
128 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,635.000 EACH

129 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,734.000 EACH
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CALL ORDER : 610 CONTRACT ID RS-38695-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALTE RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 3,659.000 SYS
13 202-93741 GUARDRAIL, END TREATMENT, REMOVE 3.000 EACH
14 202-94749 CURB, ASPHALT, REMOVE 3,624.000 LET
15 202-99187 FENCE, FARM FIELD, REMOVE 200.000 LFT
16 205-12108 STORM WATER MANAGEMENT BUDGET 11,580.000 DOL
17 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
18 207-09935 SUBGRADE TREATMENT, TYPE IC 432.000 SYS
19 303-01180 COMPACTED AGGREGATE NO. 53 8,001.000 TON
20 304-07491 HMA PATCHING, TYPE C 175.000 TON
21 304-07491 HMA PATCHING, TYPE C 418.000 TON
22 304-07783 HMA PATCHING, TYPE D 1,234.000 TON
23 304-07783 HMA PATCHING, TYPE D 210.000 TON
24 304-07783 HMA PATCHING, TYPE D 1,512.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 185,005.000 SYS
26 306-08036 MILLING, ASPHALT, 2 IN. 194,259.000 SYs
27 306-08432 MILLING, APPROACH 19,754.000 SYS
28 401-06264 PROFILOGRAPH, HMA LUMP LUMP
29 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 5,054.000 TON
30 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 10,259.000 TON
31 401-07339 QC/QA-HMA, 2, 64, SURFACE, 12.5 mm 4,256.000 TON
32 401-07348 QC/QA-HMA, 4, 70, SURFACE, 12.5 mm 17,114.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 215,679.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 297,330.000 LFT
35 406-05520 ASPHALT FOR TACK COAT 106.700 TON
36 503-03489 RETROFITTED TIE BARS 377.000 EACH
37 503-05240 D-1 CONTRACTION JOINT 262.000 LET
38 506-06333 PCCP PATCHING, FULL DEPTH 3,659.000 SYS
39 601-01128 GUARDRAIL, TRANSITION, TYPE WGB 4.000 EACH
40 601-02241 GUARDRAIL, REMOVE 3,257.000 LFT
41 601-09238 HAND DIG GUARDRAIL POST HOLES 34.000 EACH
42 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 3,257.000 LFT
44 603-06040 FENCE, FARM FIELD, 47 IN. 200.000 LFT
45 605-06145 CURB AND GUTTER, B, CONCRETE 3,711.000 LFT
46 606-07484 MILLED HMA CORRUGATIONS 179,909.000 LFT
47 610-07487 HMA FOR APPROACHES, TYPE B 451.000 TON
48 610-07488 HMA FOR APPROACHES, TYPE C 738.000 TON
49 610-07788 HMA FOR APPROACHES, TYPE D 741.000 TON
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CALL ORDER : 610 CONTRACT ID RS-38695-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALTE RESURFACE
50 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 9.000 EACH
51 615-06525 CASTING ADJUST TO GRADE, MONUMENT 6.000 EACH
52 616-02320 GEOTEXTILES 1,029.000 SYS
53 616-06405 RIPRAP, REVETMENT 546.000 TON
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
55 621-06567 WATER 1.250 kGAL
56 621-06574 SODDING 346.000 SYS
57 628-09403 FIELD OFFICE, C 12.000 MOS
58 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
59 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
60 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
61 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 18.000 MOS
62 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
63 628-11977 COMPUTER SYSTEM 1.000 EACH
64 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 3.000 EACH
65 720-44296 INLET, CAP 4.000 EACH
66 801-03290 CONSTRUCTION SIGN, C 15.000 EACH
67 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 18,045.000 LET
68 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 18,045.000 LET
69 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 411.000 LET
70 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 303.000 LFT
71 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 108.000 LET
72 801-06640 CONSTRUCTION SIGN, A 120.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 510.000 LET
75 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 200.000 LET
76 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 13,487.000 LET
77 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 1,200.000 LET
78 805-78785 SIGNAL DETECTOR HOUSING 36.000 EACH
79 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 4,707.000 LET
80 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 992.000 LET
81 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 44,290.000 LET
82 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 120.000 LET
83 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 6,700.000 LET
84 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 59,436.000 LET
85 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 20,515.000 LET
86 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
87 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 51,201.000 LET
88 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 37,372.000 LET
89 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 2,260.000 LET
90 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 204.000 LET
91 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 3,680.000 LET
92  808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 12.000 EACH
93 808-10119 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 129.000 LET
94 808-12032 GROOVING FOR PAVEMENT MARKINGS 80,829.000 LET
95 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 4,290.000 LET
96 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 10,314.000 LET
97 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 117.000 LET
98 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 319.000 LET
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CALL ORDER : 610 CONTRACT ID : RS-38695-A

SECTION NO. 0001 ASPHALTE RESURFACE

99 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 271.000 LFT
100 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 18.000 EACH
101 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,803.000 EACH
102 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 524.000 EACH

103 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 400.000 LFT
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CALL ORDER  : 620 CONTRACT ID : RS-39589-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 OTHER INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 12.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-02245 TREE 6 IN., REMOVE 1.000 EACH
12 201-02255 TREE 18 IN., REMOVE 13.000 EACH
13 203-02000 EXCAVATION, COMMON 712.000 CYs
14 203-02070 BORROW 166.000 CYS
15 205-12108 STORM WATER MANAGEMENT BUDGET 2,000.000 DOL
16 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
17 207-09935 SUBGRADE TREATMENT, TYPE IC 1,100.000 SYS
18 301-07448 COMPACTED AGGREGATE NO. 53 BASE 17.000 TON
19 303-01180 COMPACTED AGGREGATE NO. 53 240.000 TON
20 304-07490 HMA PATCHING, TYPE B 13.000 TON
21 304-07493 WIDENING WITH HMA, TYPE B 420.000 TON
22 306-11872 MILLING, PROFILE 750.000 SYS
23 401-07339 QC/QA-HMA, 2, 64, SURFACE, 12.5 mm 165.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 1,100.000 LET
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 800.000 LET
26 401-11785 LIQUID ASPHALT SEALANT 1,100.000 LET
27 406-05520 ASPHALT FOR TACK COAT 1.000 TON
28 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
29 615-06490 RIGHT-OF-WAY MARKER 6.000 EACH
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
31 621-06559 MULCHED SEEDING R 1,650.000 SYS
32 628-09402 FIELD OFFICE, B 5.000 MOS
33 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,100.000 LET
36 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 45.000 LET
37 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 72.000 LET
40 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
41 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,150.000 LET
42 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,600.000 LET
43  808-06716 LINE, REMOVE 4,500.000 LET
44 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 27.000 LET
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CALL ORDER : 630 CONTRACT ID : RS-39652-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 616.000 SYS
11 207-09935 SUBGRADE TREATMENT, TYPE IC 108.000 SYS
12 303-01180 COMPACTED AGGREGATE NO. 53 3,583.000 TON
13 304-07783 HMA PATCHING, TYPE D 609.000 TON
14 304-07783 HMA PATCHING, TYPE D 552.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 125,389.000 SYS
16 306-08043 MILLING, TRANSITION 2,423.000 SYS
17 306-08432 MILLING, APPROACH 6,499.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 10,537.000 TON
20 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 17,561.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 69,133.000 LET
22 401-10259 JOINT ADHESIVE, INTERMEDIATE 69,133.000 LET
23 401-11785 LIQUID ASPHALT SEALANT 120,416.000 LFT
24 406-05520 ASPHALT FOR TACK COAT 68.500 TON
25 503-03489 RETROFITTED TIE BARS 73.000 EACH
26 506-06333 PCCP PATCHING, FULL DEPTH 616.000 SYS
27 601-06035 GUARDRAIL, RESET 2,461.000 LFT
28 601-09238 HAND DIG GUARDRAIL POST HOLES 249.000 EACH
29 601-94689 GUARDRAIL, END TREATMENT, OS 12.000 EACH
30 606-07484 MILLED HMA CORRUGATIONS 77,657.000 LFT
31 610-07788 HMA FOR APPROACHES, TYPE D 1,431.000 TON
32 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 3.000 EACH
33 615-06525 CASTING ADJUST TO GRADE, MONUMENT 2.000 EACH
34 628-09401 FIELD OFFICE, A 6.000 MOS
35 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
36 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
37 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
38 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
39 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
40 628-11977 COMPUTER SYSTEM 1.000 EACH
41 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
42 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,841.000 LFT
43 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,841.000 LFT
44 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 69.000 LFT
45 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 69.000 LET
46 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 50.000 LFT
49 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 2,324.000 LET
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CALL ORDER : 630 CONTRACT ID : RS-39652-A

SECTION NO. 0001 ASPHALT RESURFACE

50 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 300.000 LFT
51 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
52 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 814.000 LET
53 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
54 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 69,774.000 LET
55 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 23,318.000 LFT
56 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 6,900.000 LEFT
57 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 231.000 LEFT
58 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 1,000.000 LEFT
59 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 7.000 EACH
60 808-10119 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 449.000 LEFT
61 808-12032 GROOVING FOR PAVEMENT MARKINGS 74,618.000 LEFT
62 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 701.000 EACH

63 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 197.000 EACH
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CALL ORDER : 640 CONTRACT ID : B -32025-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE AND BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 2,003.000 SYS
12 202-02276 GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE 4.000 EACH
13 202-02278 CURB, CONCRETE, REMOVE 11.000 LFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-52710 SIDEWALK CONCRETE, REMOVE 76.000 SYS
18 202-62420 BRIDGE RAILING, REMOVE 355.000 LFT
19 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 2.000 EACH
20 203-02000 EXCAVATION, COMMON 258.000 cys
21 203-02070 BORROW 55.000 cyYs
22 205-12108 STORM WATER MANAGEMENT BUDGET 4,576.600 DOL
23 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
24 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 19.000 CYS
25 207-09935 SUBGRADE TREATMENT, TYPE IC 4,171.000 SYS
26 211-06467 AGGREGATE FOR END BENT BACKFILL 63.800 CYS
27 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 28.000 EACH
28 213-09269 FLOWABLE BACKFILL, NON-REMOVABRLE 69.000 CYS
29  302-07455 DENSE GRADED SUBBASE 136.000 cys
30 303-01180 COMPACTED AGGREGATE NO. 53 217.000 TON
31 304-07490 HMA PATCHING, TYPE B 3.000 TON
32 306-08034 MILLING, ASPHALT, 1 1/2 IN. 959.000 SYS
33 306-08043 MILLING, TRANSITION 1,267.000 SYS
34 306-11872 MILLING, PROFILE 245.000 SYS
35 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 471.000 TON
36 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 722.000 TON
37  401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 1,047.000 TON
38 401-10258 JOINT ADHESIVE, SURFACE 1,017.000 LFT
39 401-10259 JOINT ADHESIVE, INTERMEDIATE 757.000 LFT
40 401-11785 LIQUID ASPHALT SEALANT 1,017.000 LFT
41 406-05520 ASPHALT FOR TACK COAT 1.900 TON
42 406-05521 ASPHALT FOR TACK COAT 890.000 SYS
43 503-05310 TERMINAL JOINT 189.000 LFT
44 503-05310 TERMINAL JOINT 83.000 LFT
45 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 8.000 EACH
46 601-02241 GUARDRAIL, REMOVE 1,282.000 LET
47 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
48 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1,282.000 LFT
49 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING 2.000 EACH
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CALL ORDER : 640 CONTRACT ID : B -32025-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE AND BRIDGE DECK REPLACEMENT
50 602-06729 BARRIER, DELINEATOR 26.000 EACH
51 603-92230 FENCE, CHAIN LINK, SECURITY, 72 IN. 212.000 LFT
52 604-06070 SIDEWALK, CONCRETE 20.000 SYS
53 605-06100 CURB, INTEGRAL C CONCRETE 11.000 LET
54 607-06335 PAVED SIDE DITCH, A 30.000 LFT
55 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 811.000 SYS
56 615-06505 MONUMENT, B 2.000 EACH
57 615-08351 PLAQUE 1.000 EACH
58 616-02320 GEOTEXTILES 156.000 SYS
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
60 621-06559 MULCHED SEEDING R 2,333.000 SYS
61 628-09401 FIELD OFFICE, A 24.000 MOS
62 628-11729 CELLULAR TELEPHONE, TYPE A 6.000 EACH
63 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
64 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
65 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 144.000 MOS
66 628-11976 COMPUTER SYSTEM EQUIPMENT 6.000 EACH
67 702-51005 CONCRETE, A, SUBSTRUCTURE 51.400 CYs
68 702-51863 FIELD DRILLED HOLE IN CONCRETE 796.000 EACH
69 703-06028 REINFORCING BARS 2,163.000 LBS
70 703-06029 REINFORCING BARS, EPOXY COATED 335,332.000 LBS
71 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 154.000 EACH
72 704-51002 CONCRETE, C, SUPERSTRUCTURE 866.800 CYs
73 706-06354 CONCRETE BRIDGE RAILING TRANSITION, TPS-2 4.000 EACH
74 706-11419 RAILING, STEEL PS-2 247.000 LET
75 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 280.000 LFT
76 706-11601 RAILING, CONCRETE FT 34.100 CYs
77 706-11605 RAILING, CONCRETE PS-2 20.200 CYS
78 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
79 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 4.000 EACH
80 706-51020 RAILING, CONCRETE C 54.000 CYs
81 707-05982 STRUCTURAL MEMBER, CONCRETE, I-BEAM, 28 IN. X 12 IN. 1,008.000 LET
82 707-11497 STRUCTURAL MEMBER, CONCRETE BOX BEAM, 17 IN.X 48 IN. 880.000 LET
83 708-51813 PNEUMATICALLY PLACED MORTAR 50.000 SFT
84 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
85 709-51821 SURFACE SEAL LUMP LUMP
86 709-51821 SURFACE SEAL LUMP LUMP
87 709-51821 SURFACE SEAL LUMP LUMP
88 710-09158 PATCHING CONCRETE STRUCTURES 520.000 SET
89 711-51864 DRILLED HOLE 42.000 EACH
90 711-95291 JACKING AND SUPPORTING, STEEL BEAMS LUMP LUMP
91 711-96800 STUD SHEAR CONNECTORS 380.000 EACH
92 715-11571 WATER MAIN, DUCTILE IRON, 8 IN. 200.000 LEFT
93 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
94 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 2.000 EACH
95 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
96 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
97 801-06217 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 6 IN. 111.000 LFT

98 801-06625 DETOUR ROUTE MARKER ASSEMBLY 99.000 EACH
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CALL ORDER  : 640 CONTRACT ID : B -32025-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE AND BRIDGE DECK REPLACEMENT
99 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
100 801-06645 CONSTRUCTION SIGN, B 17.000 EACH
101 801-06775 MAINTAINING TRAFFIC LUMP LUMP
102 801-07118 BARRICADE, III-A 218.000 LET
103 801-07118 BARRICADE, III-A 20.000 LFT
104 801-07119 BARRICADE, III-B 74.000 LFT
105 805-90187 CONDUIT, STEEL, GALVANIZED, 4 IN. 186.000 LET
106 807-04653 LIGHTING FOUNDATION 2.000 EACH
107 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 360.000 LET
108 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 2,400.000 LET
109 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,400.000 LET
110 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 660.000 LET
111 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,091.000 LET
112 808-12032 GROOVING FOR PAVEMENT MARKINGS 720.000 LET
113 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 360.000 LET
114 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 6.000 EACH
115 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH

116 808-95933 CURB, PAINTING, YELLOW 449.000 LFT
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CALL ORDER : 650 CONTRACT ID : B -34183-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 726.000 SYS
12 202-02240 PAVEMENT REMOVAL 257.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51368 SLOPEWALL, REMOVE 522.000 SYS
15 202-91385 INLET, REMOVE 4.000 EACH
16 203-02000 EXCAVATION, COMMON 3,460.000 cys
17 203-08607 LINEAR GRADING 755.000 LET
18 205-12108 STORM WATER MANAGEMENT BUDGET 32,175.500 DOL
19 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
20 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 232.000 CYS
21 207-09934 SUBGRADE TREATMENT, TYPE IB 2,126.000 SYS
22 207-09935 SUBGRADE TREATMENT, TYPE IC 2,354.000 SYS
23 211-02050 B BORROW 1,544.000 cys
24 211-09265 STRUCTURE BACKFILL, TYPE 2 10.000 CYS
25 211-09266 STRUCTURE BACKFILL, TYPE 3 2,718.000 CYS
26 211-09268 STRUCTURE BACKFILL, TYPE 5 3.000 CYS
27 301-07448 COMPACTED AGGREGATE NO. 53 BASE 303.000 TON
28 302-06464 SUBBASE FOR PCCP 532.000 cys
29  302-07455 DENSE GRADED SUBBASE 85.000 cys
30 303-01180 COMPACTED AGGREGATE NO. 53 326.000 TON
31 401-06264 PROFILOGRAPH, HMA LUMP LUMP
32 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 132.000 TON
33 401-07335 QC/OA-HMA, 4, 76, SURFACE, 9.5 mm 149.000 TON
34 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 222.000 TON
35 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 251.000 TON
36 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 362.000 TON
37 401-07409 QC/OA-HMA, 4, 64, BASE, 25.0 mm 615.000 TON
38 401-10258 JOINT ADHESIVE, SURFACE 2,824.000 LFT
39 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,824.000 LFT
40 401-11785 LIQUID ASPHALT SEALANT 2,824.000 LFT
41 406-05521 ASPHALT FOR TACK COAT 6,805.000 SYS
42 502-06329 PCCP, 12 IN. 270.000 SYS
43 503-03489 RETROFITTED TIE BARS 46.000 EACH
44 503-05240 D-1 CONTRACTION JOINT 140.000 LFT
45 503-05310 TERMINAL JOINT 56.000 LET
46 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
47 601-94689 GUARDRAIL, END TREATMENT, OS 6.000 EACH
48 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 550.000 LFT
49 601-99123 GUARDRAIL, TRANSITION, GP 2.000 EACH
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CALL ORDER : 650 CONTRACT ID : B -34183-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
50 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 204.000 LFT
51 605-97305 CURB AND GUTTER, TURNOUT COMBINED MODIFIED 4.000 EACH
52 606-07484 MILLED HMA CORRUGATIONS 2,798.000 LEFT
53 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 256.000 SYS
54 615-06505 MONUMENT, B 2.000 EACH
55 616-02320 GEOTEXTILES 357.000 SYS
56 616-06405 RIPRAP, REVETMENT 196.000 TON
57 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
58 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
60 621-02770 EROSION CONTROL BLANKET 391.000 SYS
61 621-06559 MULCHED SEEDING R 3,370.000 SYS
62 621-06574 SODDING 126.000 SYS
63 628-09403 FIELD OFFICE, C 15.000 MOS
64 628-11729 CELLULAR TELEPHONE, TYPE A 4.000 EACH
65 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
66 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
67 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 60.000 MOS
68 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
69 702-04325 TEMPORARY SHORING LUMP LUMP
70 702-51005 CONCRETE, A, SUBSTRUCTURE 120.000 CYS
71 702-51015 CONCRETE, B, FOOTINGS 26.800 CYs
72 702-51863 FIELD DRILLED HOLE IN CONCRETE 416.000 EACH
73  703-01540 THREADED TIE BAR ASSEMBLY 56.000 EACH
74 703-06028 REINFORCING BARS 13,080.000 LBS
75 703-06029 REINFORCING BARS, EPOXY COATED 25,476.000 LBS
76 703-08247 EMBEDDED GALVANIC ANODE 105.000 EACH
77 703-09602 EMBEDDED DISTRIBUTED GALVANIC 236.000 LET
78 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 188.000 EACH
79 704-51002 CONCRETE, C, SUPERSTRUCTURE 52.200 CYs
80 706-11600 RAILING, CONCRETE FC 2.400 CYs
81 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
82 709-51821 SURFACE SEAL LUMP LUMP
83 710-09158 PATCHING CONCRETE STRUCTURES 140.000 SFT
84 711-51820 TEMPORARY SUPPORT LUMP LUMP
85 711-518¢64 DRILLED HOLE 66.000 EACH
86 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
87 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 1,552.000 LEFT
88 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 1,920.000 LET
89 718-06528 OUTLET PROTECTOR, 1 2.000 EACH
90 718-11685 UNDERDRAIN CLEANOUT PORT 6.000 EACH
91 718-52610 AGGREGATE FOR UNDERDRAINS 137.000 CYsS
92 718-99153 GEOTEXTILES FOR UNDERDRAIN 930.000 SYS
93 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 196.000 SET
94 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 10.000 CYs
95 722-51874 OVERLAY DAM 107.000 SET
96 722-60824 SURFACE MILLING 726.000 SYS
97 731-93945 FACE PANELS, CONCRETE 2,800.000 SET

98 731-93946 WALL ERECTION 5,006.000 SET
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CALL ORDER  : 650 CONTRACT ID : B -34183-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
99  731-93947 LEVELING PAD, CONCRETE 148.000 LET
100 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
101 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
102 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,106.000 LET
103 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,265.000 LET
104 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
105 801-06645 CONSTRUCTION SIGN, B 16.000 EACH
106 801-06710 FLASHING ARROW SIGN 580.000 DAY
107 801-06775 MAINTAINING TRAFFIC LUMP LUMP
108 801-07118 BARRICADE, III-A 64.000 LET
109 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,350.000 LET
110 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 311.000 LET
111 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 8.000 EACH
112 802-91122 SIGN GROUND MOUNTED RESET 1.000 EACH
113 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 618.000 LET
114 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,470.000 LET
115 808-06716 LINE, REMOVE 16,248.000 LET
116 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,696.000 LET
117 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,696.000 LFT
118 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,470.000 LET
119 808-75994 PRISMATIC REFLECTOR 32.000 EACH
SECTION NO. 0002 LATEX MODIFIED CONCRETE OVERLAY OPTION
120 722-51842 BRIDGE DECK OVERLAY 790.000 SYS
SECTION NO. 0003 MICROSILICA CONCRETE OVERLAY OPTION

121 736-01061 BRIDGE DECK OVERLAY MICROSILICA 790.000 SYS
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CALL ORDER : 660 CONTRACT ID : B -34941-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-01015 CLEARING AND GRUBBING LUMP LUMP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 205-12108 STORM WATER MANAGEMENT BUDGET 444,000 DOL
14 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
15 306-08042 MILLING, SCARIFICATION 272.000 SYS
16 306-08043 MILLING, TRANSITION 200.000 SYS
17 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 17.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 60.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 60.000 LFT
20 406-05521 ASPHALT FOR TACK COAT 200.000 SYS
21 601-02241 GUARDRAIL, REMOVE 50.000 LFT
22 601-06035 GUARDRAIL, RESET 50.000 LFT
23 616-02320 GEOTEXTILES 229.000 SYS
24 616-05689 RIPRAP, CLASS 2 227.000 TON
25 616-06425 RIPRAP, GROUTED, 12 IN. 34.000 SYS
26 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
27 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
28 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
30 621-04978 SEED MIXTURE 225.000 SYS
31 628-09402 FIELD OFFICE, B 6.000 MOS
32 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
33 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
34 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
35 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
36 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
37 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
38 702-51005 CONCRETE, A, SUBSTRUCTURE 1.000 cys
39 708-51813 PNEUMATICALLY PLACED MORTAR 200.000 SET
40 711-01373 BOLT 248.000 EACH
41 711-01772 RETROFIT 28.000 EACH
42 711-51035 STRUCTURAL STEEL 1,983.000 LBS
43 711-51864 DRILLED HOLE 39.000 EACH
44 711-51866 RIVET, REMOVE 203.000 EACH
45 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 78.000 SET
46 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 32.000 LFT
47 724-11063 STRUCTURAL EXPANSION JOINT, SS, REPLACE 32.000 LFT
48 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 703.000 SYS
49 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
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CALL ORDER : 660 CONTRACT ID : B -34941-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
51 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-07118 BARRICADE, III-A 48.000 LET
55 801-07119 BARRICADE, III-B 96.000 LET
56 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 15.000 LFT
57 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 120.000 LET
58 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 422.000 LET

59 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 53.000 LFT
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CALL ORDER : 670 CONTRACT ID : B -35098-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 639.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-96133 PIPE, REMOVE 34.000 LFT
14 203-02000 EXCAVATION, COMMON 600.000 cys
15 205-12108 STORM WATER MANAGEMENT BUDGET 9,548.000 DOL
16 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
17 207-08264 SUBGRADE TREATMENT, TYPE IT 101.000 SYS
18 207-09935 SUBGRADE TREATMENT, TYPE IC 1,072.000 SYS
19 211-064067 AGGREGATE FOR END BENT BACKFILL 47.000 CYS
20 211-09265 STRUCTURE BACKFILL, TYPE 2 5.000 CYS
21 302-07455 DENSE GRADED SUBBASE 31.000 cys
22 303-01180 COMPACTED AGGREGATE NO. 53 161.000 TON
23 306-08036 MILLING, ASPHALT, 2 IN. 458.000 SYs
24  306-08037 MILLING, ASPHALT, 3 IN. 70.000 SYS
25 401-07348 QC/OA-HMA, 4, 70, SURFACE, 12.5 mm 163.000 TON
26 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 168.000 TON
27 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 444.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 826.000 LFT
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 505.000 LFT
30 401-11785 LIQUID ASPHALT SEALANT 1,331.000 LFT
31 406-05520 ASPHALT FOR TACK COAT 1.000 TON
32 601-01128 GUARDRAIL, TRANSITION, TYPE WGB 4.000 EACH
33 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 3.000 EACH
34 601-02241 GUARDRAIL, REMOVE 379.000 LFT
35 601-94689 GUARDRAIL, END TREATMENT, OS 1.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 82.000 LFT
37 602-06729 BARRIER, DELINEATOR 4.000 EACH
38 603-03398 FENCE RELOCATE 159.000 LFT
39 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 186.000 SYS
40 610-07487 HMA FOR APPROACHES, TYPE B 54.000 TON
41 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 1.000 EACH
42 615-06490 RIGHT-OF-WAY MARKER 8.000 EACH
43 615-06505 MONUMENT, B 2.000 EACH
44 615-06530 BENCH MARK POST 1.000 EACH
45 616-02320 GEOTEXTILES 500.000 SYS
46 616-06405 RIPRAP, REVETMENT 270.000 TON
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
48 621-02770 EROSION CONTROL BLANKET 50.000 SYS
49 621-06560 MULCHED SEEDING U 1,609.000 SYS
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CALL ORDER : 670 CONTRACT ID : B -35098-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06567 WATER 0.500 kGAL
51 621-06574 SODDING 124.000 SYS
52 628-09402 FIELD OFFICE, B 6.000 MOS
53 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
54 701-09557 TEST PILE, DYNAMIC, PRODUCTION 114.000 LET
55 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
56 701-09663 PILE, STEEL PIPE, 0.312 IN., 14 IN. 376.000 LET
57 701-09679 CONICAL PILE TIP, 14 IN. 10.000 EACH
58 703-06029 REINFORCING BARS, EPOXY COATED 41,668.000 1LBS
59 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 367.000 EACH
60 704-51002 CONCRETE, C, SUPERSTRUCTURE 116.400 CYS
61 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
62 706-51020 RAILING, CONCRETE C 7.000 CYs
63 707-05983 STRUCTURAL MEMBER, CONCRETE, I-BEAM, 36 IN. X 12 IN. 268.000 LET
64 709-51821 SURFACE SEAL LUMP LUMP
65 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 34.000 LET
66 715-05407 PIPE, END BENT DRAIN, 6 IN. 110.000 LET
67 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
68 720-45270 PIPE CATCH BASIN, 18 IN. 1.000 EACH
69 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
70 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
71 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
72 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,906.000 LET
73 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 30.000 LET
74 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
75 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 3.000 EACH
78 801-07118 BARRICADE, III-A 76.000 LET
79 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 513.000 LET
80 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
81 802-02475 SIGN, PANEL, RELOCATE 1.000 EACH
82 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 100.000 LET
83 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 861.000 LET
84 808-06716 LINE, REMOVE 690.000 LET
85 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 5.000 EACH

86 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 5.000 EACH
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CALL ORDER : 690 CONTRACT ID : B -35248-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 215.000 CYS
15 203-02070 BORROW 10.000 cys
16 205-12108 STORM WATER MANAGEMENT BUDGET 6,250.000 DOL
17 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
18 206-51220 EXCAVATION, WET 155.600 CYS
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 250.000 CYS
20 207-08264 SUBGRADE TREATMENT, TYPE IT 550.000 SYS
21 211-02050 B BORROW 82.000 cys
22 211-064067 AGGREGATE FOR END BENT BACKFILL 236.000 CYS
23 211-09267 STRUCTURE BACKFILL, TYPE 4 9.000 CYS
24 213-09270 FLOWABLE BACKFILL, REMOVABLE 3.000 CYS
25 301-07448 COMPACTED AGGREGATE NO. 53 BASE 93.000 TON
26 302-07455 DENSE GRADED SUBBASE 72.000 CYS
27 303-01180 COMPACTED AGGREGATE NO. 53 78.000 TON
28 306-08034 MILLING, ASPHALT, 1 1/2 IN. 856.000 SYS
29  306-08043 MILLING, TRANSITION 684.000 SYS
30 401-07340 QC/QA-HMA, 3, 64, SURFACE, 12.5 mm 145.000 TON
31 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 139.000 TON
32 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 96.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 730.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 980.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 730.000 LFT
36 402-07450 HMA WEDGE AND LEVEL, TYPE A 74.800 TON
37 406-05521 ASPHALT FOR TACK COAT 3,393.000 SYS
38 601-01128 GUARDRAIL, TRANSITION, TYPE WGB 4.000 EACH
39 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
40 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1 2.000 EACH
41 601-02241 GUARDRAIL, REMOVE 360.000 LET
42 601-94689 GUARDRAIL, END TREATMENT, OS 6.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 176.000 LFT
44 602-06729 BARRIER, DELINEATOR 18.000 EACH
45 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 427.800 SYS
46 615-06490 RIGHT-OF-WAY MARKER 8.000 EACH
47 615-06505 MONUMENT, B 6.000 EACH
48 615-06515 MONUMENT, D 1.000 EACH
49 616-02320 GEOTEXTILES 729.000 SYS



SCHEDULE OF PAY ITEMS PAGE 84

CALL ORDER  : 690 CONTRACT ID : B -35248-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 616-05688 RIPRAP, CLASS 1 188.000 TON
51 616-06405 RIPRAP, REVETMENT 263.000 TON
52 616-95754 PAVED SIDE DITCH, BREAK 55.000 LET
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
54 621-06559 MULCHED SEEDING R 733.000 SYS
55 621-06567 WATER 1.000 kGAL
56 621-06574 SODDING 109.000 SYS
57 628-09402 FIELD OFFICE, B 12.000 MOS
58 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
59 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
60 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
61 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN. 12.000 MOS
62 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
63 701-02936 PILE, STEEL H, HP 14 X 89 200.000 LET
64 701-02938 CORED HOLE IN ROCK, 24 IN 100.000 LET
65 701-09684 PILE SHOE, HP 14 X 89 10.000 EACH
66 702-51005 CONCRETE, A, SUBSTRUCTURE 8.800 CcYS
67 702-51863 FIELD DRILLED HOLE IN CONCRETE 347.000 EACH
68 702-92857 CONCRETE, C, SUBSTRUCTURE 103.000 CYs
69 703-06029 REINFORCING BARS, EPOXY COATED 24,331.000 1BS
70 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 42.000 EACH
71 704-51002 CONCRETE, C, SUPERSTRUCTURE 101.500 CYs
72 706-11600 RAILING, CONCRETE FC 30.200 CYs
73 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
74  706-11622 CONCRETE BRIDGE RAILING TRANSITION, WFC 4.000 EACH
75 709-51821 SURFACE SEAL LUMP LUMP
76 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 349.000 SYS
77 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
79 801-06625 DETOUR ROUTE MARKER ASSEMBLY 54.000 EACH
80 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
81 801-06775 MAINTAINING TRAFFIC LUMP LUMP
82 801-07118 BARRICADE, III-A 144.000 LET
83 801-07119 BARRICADE, III-B 144.000 LET
84 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,082.000 LET
85 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,082.000 LET
SECTION NO. 0002 CONCRETE OPTION
86 703-06029 REINFORCING BARS, EPOXY COATED 50,426.000 1BS
87 707-11494 STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 21 IN. X 48 IN. 310.000 LET
SECTION NO. 0003 STEEL OPTION
88 703-06029 REINFORCING BARS, EPOXY COATED 51,104.000 1BS

89 711-51038 STRUCTURAL STEEL LUMP LUMP
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CALL ORDER : 700 CONTRACT ID : B -35492-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02240 PAVEMENT REMOVAL 34,557.000 SYS
17 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
18 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
19 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
20 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
21 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
22 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
23 202-82069 UNDERPASS CIRCUITRY, REMOVE LUMP LUMP
24 202-82069 UNDERPASS CIRCUITRY, REMOVE LUMP LUMP
25 202-86946 HANDHOLE, REMOVE 1.000 EACH
26 202-94954 BARRIER WALL, CONCRETE, REMOVE 3,259.000 LFT
27 203-02000 EXCAVATION, COMMON 45,614.000 CYs
28 203-02070 BORROW 329.000 CYS
29 205-12108 STORM WATER MANAGEMENT BUDGET 14,350.000 DOL
30 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
31 206-51215 EXCAVATION, X 52.000 CYS
32 206-51225 EXCAVATION, DRY 1,461.000 CYS
33 207-09935 SUBGRADE TREATMENT, TYPE IC 32,279.000 SYS
34 211-02050 B BORROW 9,930.000 CYs
35 211-06467 AGGREGATE FOR END BENT BACKFILL 145.000 CYs
36 211-09264 STRUCTURE BACKFILL, TYPE 1 235.000 CYS
37 211-09266 STRUCTURE BACKFILL, TYPE 3 12,209.000 CYS
38 302-06464 SUBBASE FOR PCCP 8,072.000 CYSs
39 302-07455 DENSE GRADED SUBBASE 368.000 CYs
40 303-01180 COMPACTED AGGREGATE NO. 53 3,362.000 TON
41 305-07477 WIDENING WITH PCC BASE, 14 IN. 69.000 SYS
42 402-10087 HMA FOR TEMPORARY PAVEMENT, D 3,520.000 TON
43 501-06325 QC/QA-PCCP, 14 IN. 27,749.000 SYS
44 501-08196 QC/QA-PCCP, 12.5 IN. 3,144.000 SYS
45 501-12171 INERTIAL PROFILER, PCCP LUMP LUMP
46 503-03489 RETROFITTED TIE BARS 615.000 EACH
47 503-05240 D-1 CONTRACTION JOINT 17,765.000 LEFT
48 503-05310 TERMINAL JOINT 756.000 LEFT
49 601-01115 GUARDRAIL, W-BEAM, 1 FT 6.75 IN. SPACING 137.000 LEFT
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CALL ORDER : 700 CONTRACT ID : B -35492-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 21.000 EACH
51  601-02241 GUARDRAIL, REMOVE 1,772.000 LFT
52  601-05999 CURVED TERMINAL END 3.000 EACH
53  601-06035 GUARDRAIL, RESET 871.000 LET
54 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
55 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 2,081.000 LFT
56 602-01064 CONCRETE BARRIER 2,662.000 LET
57  602-06729 BARRIER, DELINEATOR 100.000 EACH
58 602-91266 CONCRETE MEDIAN BARRIER MODIFIED 40.000 LFT
59  605-06121 CURB, CONCRETE B 383.000 LET
60 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 372.000 SYS
61 609-06262 REINFORCED CONCRETE BRIDGE APPROACH, 14 IN. 1,818.000 SYS
62 615-06510 MONUMENT, C 1.000 EACH
63 615-06515 MONUMENT, D 7.000 EACH
64 616-02320 GEOTEXTILES 1,544.000 SYS
65 616-05688 RIPRAP, CLASS 1 150.000 TON
66 616-06405 RIPRAP, REVETMENT 475.000 TON
67 621-06554 SEED MIXTURE U 2,021.000 LBS
68 621-06565 MULCHING MATERIAL 8.000 TON
69 621-06567 WATER 2.200 kGAL
70 621-06574 SODDING 808.000 SYS
71 628-09403 FIELD OFFICE, C 24.000 MOS
72 628-09409 MOBILE INTERNET SERVICE 24.000 MOS
73 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
74 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
75 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
76 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 72.000 MOS
77 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
78 701-06011 DYNAMIC PILE LOAD TEST 8.000 EACH
79 701-08122 PILE, STEEL PIPE, 0.375 IN., 14 IN. 8,474.000 LFT
80 701-09557 TEST PILE, DYNAMIC, PRODUCTION 537.000 LFT
81 701-09559 TEST PILE, DYNAMIC, RESTRIKE 8.000 EACH
82 701-09663 PILE, STEEL PIPE, 0.312 IN., 14 IN. 770.000 LET
83 701-09679 CONICAL PILE TIP, 14 IN. 210.000 EACH
84 702-04325 TEMPORARY SHORING LUMP LUMP
85 702-04325 TEMPORARY SHORING LUMP LUMP
86 702-51005 CONCRETE, A, SUBSTRUCTURE 708.300 cys
87 702-51015 CONCRETE, B, FOOTINGS 415.600 cys
88 702-51863 FIELD DRILLED HOLE IN CONCRETE 632.000 EACH
89 702-92857 CONCRETE, C, SUBSTRUCTURE 369.000 cys
90 703-01540 THREADED TIE BAR ASSEMBLY 56.000 EACH
91 703-06028 REINFORCING BARS 212,127.000 LBS
92 703-06029 REINFORCING BARS, EPOXY COATED 1,405,536.000 LBS
93 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 432.000 EACH
94  704-51002 CONCRETE, C, SUPERSTRUCTURE 2,906.600 cys
95 706-08500 REINFORCED CONCRETE MOMENT SLAB, 14 IN. 88.000 SYS
96 706-08505 REINFORCED CONCRETE MOMENT SLAB, 18 IN. 76.000 SYS
97 706-09959 RAILING, CONCRETE FT 2,433.000 LFT

98 706-09959 RAILING, CONCRETE FT 172.000 LEFT
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CALL ORDER : 700 CONTRACT ID : B -35492-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99  706-09960 RAILING, CONCRETE FC 178.000 LFT
100 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
101 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TEFT 19.000 EACH
102 709-51821 SURFACE SEAL LUMP LUMP
103 709-51821 SURFACE SEAL LUMP LUMP
104 709-51821 SURFACE SEAL LUMP LUMP
105 709-51821 SURFACE SEAL LUMP LUMP
106 709-51821 SURFACE SEAL LUMP LUMP
107 709-51821 SURFACE SEAL LUMP LUMP
108 711-51038 STRUCTURAL STEEL LUMP LUMP
109 711-51038 STRUCTURAL STEEL LUMP LUMP
110 711-51038 STRUCTURAL STEEL LUMP LUMP
111 711-51038 STRUCTURAL STEEL LUMP LUMP
112 711-51038 STRUCTURAL STEEL LUMP LUMP
113 711-51038 STRUCTURAL STEEL LUMP LUMP
114 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 8,806.000 LFT
115 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 1,042.000 LET
116 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 472.000 LFT
117 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 295.000 LET
118 715-05407 PIPE, END BENT DRAIN, 6 IN. 358.000 LET
119 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 154.000 LET
120 715-07150 CONCRETE ANCHOR, 84 IN. 2.000 EACH
121  715-09064 VIDEO INSPECTION FOR PIPE 500.000 LFT
122 715-46005 PIPE END SECTION, DIAMETER 15 IN. 4.000 EACH
123 715-46010 PIPE END SECTION, DIAMETER 18 IN. 1.000 EACH
124 716-11716 PIPE INSTALLATION, TRENCHLESS, 326.000 LET
125 718-06528 OUTLET PROTECTOR, 1 17.000 EACH
126 718-52610 AGGREGATE FOR UNDERDRAINS 743.800 cyYs
127 718-99153 GEOTEXTILES FOR UNDERDRAIN 6,281.500 SYS
128 720-03194 MANHOLE 1.000 EACH
129 720-08628 SLOTTED DRAIN PIPE CLEANOUT PORT TYPE IT 1.000 EACH
130 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
131 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
132 720-45041 INLET, H5 4.000 EACH
133  720-45141 INLET, H5 MODIFIED 5.000 EACH
134 731-93945 FACE PANELS, CONCRETE 15,577.000 SET
135 731-93946 WALL ERECTION 15,577.000 SET
136 731-93947 LEVELING PAD, CONCRETE 1,102.000 LFT
137 735-10241 TEMPORARY WIRE FACING 1,881.000 SFT
138 735-10242 TEMPORARY WALL ERECTION 1,881.000 SFT
139 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
140 801-03290 CONSTRUCTION SIGN, C 14.000 EACH
141 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
142 801-06201 TEMPORARY PANEL SIGNS 342.000 SFT
143 801-06202 TEMPORARY PANEL SIGN SUPPORTS 200.000 LET
144 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 181,160.000 LET
145 801-06625 DETOUR ROUTE MARKER ASSEMBLY 59.000 EACH
146 801-06640 CONSTRUCTION SIGN, A 98.000 EACH

147 801-06645 CONSTRUCTION SIGN, B 58.000 EACH
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CALL ORDER : 700 CONTRACT ID : B -35492-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
148 801-06710 FLASHING ARROW SIGN 180.000 DAY
149 801-06775 MAINTAINING TRAFFIC LUMP LUMP
150 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
151 801-07118 BARRICADE, III-A 86.000 LET
152 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 2,550.000 LFT
153 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 8,160.000 LET
154 801-08507 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 1 780.000 LET
155 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 1,570.000 LET
156 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 12.000 EACH
157 802-04893 REFERENCE POST 4.000 EACH
158 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 138.000 LET
159 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 99.000 LET
160 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 108.000 SFT
161 804-06770 DELINEATOR POST 6.000 EACH
162 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
163 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 11.000 EACH
164 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
165 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
166 805-06483 CONTROLLER 3.000 EACH
167 805-09451 SIGNAL POLE, PEDESTAL, 15 FT 3.000 EACH
168 805-09845 CONTACT CLOSURE CARD 3.000 EACH
169 805-09846 RECEIVER PROCESSOR 3.000 EACH
170 805-10107 WIRELESS MAGNETOMETER DETECTOR 5.000 EACH
171 805-10108 WIRELESS REPEATER 3.000 EACH
172 807-02106 LUMINAIRE UNDERPASS WALL MOUNTED HIGH PRESS SODIUM 12.000 EACH
173 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 290.000 LET
174 807-82056 CIRCUIT INSTALLATION, UNDERPASS, 6 LUMINAIRES 2.000 EACH
175 807-86910 CONNECTOR KIT, UNFUSED 12.000 EACH
176 807-86915 CONNECTOR KIT, FUSED 12.000 EACH
177 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 24.000 EACH
178 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
179 807-86930 INSULATION LINK, NON-WATERPROOFED 24.000 EACH
180 807-86935 INSULATION LINK, WATERPROOFED 8.000 EACH
181 807-86950 SIGN, UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 12.000 EACH
182 808-06716 LINE, REMOVE 19,940.000 LET
183 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
184 808-10032 LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN. 174.000 LET
185 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 9,055.000 LET
186 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 9,749.000 LET
187 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 845.000 LET
188 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 3,870.000 LET
189 808-11959 LINE, PAINT, DOTTED, WHITE, 8 IN. 2,650.000 LET
190 808-12032 GROOVING FOR PAVEMENT MARKINGS 21,935.000 LET

191 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 219.000 EACH
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CALL ORDER : 710 CONTRACT ID : B -37458-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT, OTHER CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-96133 PIPE, REMOVE 26.000 LET
13 203-02000 EXCAVATION, COMMON 5,061.000 cys
14 203-02070 BORROW 6,733.000 cys
15 203-07042 EMBANKMENT FOUNDATION SOILS TREATMENT 1,255.000 SYS
16 205-12108 STORM WATER MANAGEMENT BUDGET 16,758.000 DOL
17 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
18 206-51220 EXCAVATION, WET 686.000 CYS
19 206-51235 COFFERDAM LUMP LUMP
20 207-09934 SUBGRADE TREATMENT, TYPE IB 5,021.000 SYS
21 211-02050 B BORROW 334.000 cys
22 211-064067 AGGREGATE FOR END BENT BACKFILL 28.200 CYS
23 211-092064 STRUCTURE BACKFILL, TYPE 1 14.000 CYS
24 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,498.000 TON
25 302-07455 DENSE GRADED SUBBASE 28.000 cys
26 303-01180 COMPACTED AGGREGATE NO. 53 586.000 TON
27 306-08043 MILLING, TRANSITION 418.000 SYS
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 384.000 TON
29 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 612.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 4,697.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,509.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 4,697.000 LFT
33 406-05521 ASPHALT FOR TACK COAT 4,939.000 SYS
34 601-02241 GUARDRAIL, REMOVE 200.000 LFT
35 601-06374 GUARDRAIL, TRANSITION, TGS-1 4.000 EACH
36 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
37 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 306.250 LFT
38 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 168.000 SYS
39 615-06490 RIGHT-OF-WAY MARKER 22.000 EACH
40 615-06505 MONUMENT, B 2.000 EACH
41 616-02320 GEOTEXTILES 1,844.000 SYS
42 616-06405 RIPRAP, REVETMENT 1,212.000 TON
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
44 621-02318 SEED MIXTURE, PRAIRIE GRASS 11.000 LBS
45 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 16,362.000 SYS
46 621-02770 EROSION CONTROL BLANKET 4,076.000 SYS
47 621-03909 SEED MIXTURE, NATIVE 18.000 LBS
48 621-06545 FERTILIZER 1.400 TON
49 621-06559 MULCHED SEEDING R 6,833.000 SYS



SCHEDULE OF PAY ITEMS PAGE 90

CALL ORDER : 710 CONTRACT ID : B -37458-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT, OTHER CONSTRUCTION
50 621-06565 MULCHING MATERIAL 0.500 TON
51 621-06567 WATER 1.800 kGAL
52 621-06574 SODDING 506.000 SYS
53 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 69.000 EACH
54 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN. 80.000 EACH
55 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER 160.000 EACH
56 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
57 622-9178¢6 SEEDLING 138.000 EACH
58 628-09401 FIELD OFFICE, A 8.000 MOS
59 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
60 628-11977 COMPUTER SYSTEM 1.000 EACH
61 701-09558 TEST PILE, INDICATOR, PRODUCTION 276.000 LEFT
62 701-09560 TEST PILE, INDICATOR, RESTRIKE 4.000 EACH
63 701-09665 PILE, STEEL PIPE, 0.375 IN., 14 IN. 2,770.000 LEFT
64 701-09679 CONICAL PILE TIP, 14 IN. 52.000 EACH
65 702-51005 CONCRETE, A, SUBSTRUCTURE 83.600 CYS
66 702-51015 CONCRETE, B, FOOTINGS 101.200 CYS
67 702-51046 CONCRETE, FOUNDATION SEAL 81.000 CYS
68 702-92857 CONCRETE, C, SUBSTRUCTURE 40.200 CYs
69 703-06029 REINFORCING BARS, EPOXY COATED 130,250.000 LBS
70 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 30.000 EACH
71 704-51002 CONCRETE, C, SUPERSTRUCTURE 320.000 CYs
72 706-06344 RAILING, STEEL TsS-1 544.000 LEFT
73  707-09865 STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 36 IN. X 49 IN. 1,082.000 LET
74 709-51821 SURFACE SEAL LUMP LUMP
75 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 56.000 LFT
76 715-05407 PIPE, END BENT DRAIN, 6 IN. 108.000 LEFT
77 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
78 726-92406 BEARING ASSEMBLY ELASTOMERIC 16.000 EACH
79 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
80 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
81 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
82 801-06775 MAINTAINING TRAFFIC LUMP LUMP
83 801-07118 BARRICADE, III-A 72.000 LEFT
84 801-07119 BARRICADE, III-B 24.000 LEFT
85 802-04089 SIGN, SHEET, REMOVE 3.000 EACH
86 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 29.600 LET
87 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
88 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 472.000 LEFT

89 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,776.000 LFT
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CALL ORDER : 720 CONTRACT ID : B -37460-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 254.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51368 SLOPEWALL, REMOVE 82.000 SYS
14 202-52710 SIDEWALK CONCRETE, REMOVE 79.000 SYS
15 203-02000 EXCAVATION, COMMON 31.000 cys
16 205-12108 STORM WATER MANAGEMENT BUDGET 25,138.500 DOL
17 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
18 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 50.000 CYS
19 211-064067 AGGREGATE FOR END BENT BACKFILL 50.000 CYS
20 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 20.000 EACH
21 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 16.000 CYS
22 302-07455 DENSE GRADED SUBBASE 61.000 CYS
23 304-07491 HMA PATCHING, TYPE C 30.000 TON
24 306-08043 MILLING, TRANSITION 285.000 SYS
25 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 30.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 169.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 30.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 169.000 LFT
29  406-05521 ASPHALT FOR TACK COAT 337.000 SYS
30 601-01522 GUARDRATIL, TRANSITION, TYPE TGB 2.000 EACH
31 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
32 604-06070 SIDEWALK, CONCRETE 44.000 SYS
33 605-02278 CURB, REMOVE 206.000 LET
34 605-06165 CURB AND GUTTER, C, CONCRETE, MODIFIED 112.000 LFT
35 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 312.000 SYS
36 615-06490 RIGHT-OF-WAY MARKER 4.000 EACH
37 615-06505 MONUMENT, B 2.000 EACH
38 616-02320 GEOTEXTILES 178.000 SYS
39 616-51366 SLOPEWALL, CONCRETE, 5 IN. 90.000 SYS
40 616-93772 INSPECTION HOLE 36.000 EACH
41 621-06567 WATER 1.300 kGAL
42 621-06575 SODDING, NURSERY 354.000 SYS
43 628-09402 FIELD OFFICE, B 12.000 MOS
44 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
45 628-11977 COMPUTER SYSTEM 1.000 EACH
46 702-51005 CONCRETE, A, SUBSTRUCTURE 44,800 CYS
47 702-51863 FIELD DRILLED HOLE IN CONCRETE 744.000 EACH
48 703-06028 REINFORCING BARS 2,974.000 LBS
49 703-06029 REINFORCING BARS, EPOXY COATED 140,387.000 LBS
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CALL ORDER : 720 CONTRACT ID : B -37460-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR
50 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 56.000 EACH
51 704-51002 CONCRETE, C, SUPERSTRUCTURE 433.700 CYs
52 706-06354 CONCRETE BRIDGE RAILING TRANSITION, TPS-2 4.000 EACH
53 706-11419 RAILING, STEEL PS-2 472.000 LFT
54 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 457.000 LET
55 706-11605 RAILING, CONCRETE PS-2 37.000 CYSs
56 709-51821 SURFACE SEAL LUMP LUMP
57 710-09158 PATCHING CONCRETE STRUCTURES 45.000 SET
58 711-51038 STRUCTURAL STEEL LUMP LUMP
59 715-05407 PIPE, END BENT DRAIN, 6 IN. 160.000 LFT
60 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
61 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07118 BARRICADE, III-A 96.000 LET
66 801-07119 BARRICADE, III-B 48.000 LET
67 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 809.000 LEFT
68 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 165.000 LET

69 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 660.000 LFT
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CALL ORDER . 730 CONTRACT ID : B -37491-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02278 CURB, CONCRETE, REMOVE 219.000 LET
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-52710 SIDEWALK CONCRETE, REMOVE 77.000 SYS
14 202-96328 FOUNDATION, STREET LIGHT, REMOVE 1.000 EACH
15 203-02000 EXCAVATION, COMMON 576.000 cys
16 203-51223 EXCAVATION, WATERWAY 440.000 CYS
17 205-12108 STORM WATER MANAGEMENT BUDGET 6,550.000 DOL
18 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 929.000 CYS
20 207-08266 SUBGRADE TREATMENT, TYPE III 366.000 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE IC 423.000 SYS
22 211-064067 AGGREGATE FOR END BENT BACKFILL 72.000 CYS
23 211-092064 STRUCTURE BACKFILL, TYPE 1 380.000 CYS
24 211-09265 STRUCTURE BACKFILL, TYPE 2 16.000 CYS
25 301-07448 COMPACTED AGGREGATE NO. 53 BASE 243.000 TON
26 302-07455 DENSE GRADED SUBBASE 40.000 CYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 33.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 55.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 76.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 76.000 LFT
31 406-05521 ASPHALT FOR TACK COAT 652.000 SYS
32 604-05528 HMA FOR SIDEWALK 56.000 TON
33 604-06070 SIDEWALK, CONCRETE 137.000 SYS
34 604-12083 DETECTABLE WARNING SURFACES 1.000 SYS
35 605-06120 CURB, CONCRETE 144.000 LFT
36 605-06125 CURB, CONCRETE, MODIFIED 84.000 LFT
37 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 230.000 SYS
38 616-02320 GEOTEXTILES 824.000 SYS
39 616-05688 RIPRAP, CLASS 1 177.000 TON
40 616-06451 RIPRAP, UNIFORM 10.000 TON
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
42 621-06560 MULCHED SEEDING U 2,925.000 SYS
43 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN. 5.000 EACH
44 625-09374 GABIONS, PVC COATED 192.000 CYS
45 628-09402 FIELD OFFICE, B 8.000 MOS
46 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
47 628-11977 COMPUTER SYSTEM 1.000 EACH
48 701-09558 TEST PILE, INDICATOR, PRODUCTION 315.000 LFT
49 701-09560 TEST PILE, INDICATOR, RESTRIKE 4.000 EACH
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CALL ORDER  : 730 CONTRACT ID : B -37491-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 701-51195 PILE, STEEL H HP 12 X 53 2,961.000 LET
51 702-51005 CONCRETE, A, SUBSTRUCTURE 155.600 CYs
52 702-51015 CONCRETE, B, FOOTINGS 81.500 CYs
53 702-92857 CONCRETE, C, SUBSTRUCTURE 150.300 CYS
54 702-93722 CONCRETE, C, 38.000 cYs
55 703-06028 REINFORCING BARS 36,250.000 LBS
56 703-06029 REINFORCING BARS, EPOXY COATED 123,943.000 1BS
57 704-51002 CONCRETE, C, SUPERSTRUCTURE 349.200 CYS
58 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 3.000 EACH
59 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 1.000 EACH
60 706-09965 RAILING, CONCRETE TX 294.000 LET
61 709-51821 SURFACE SEAL LUMP LUMP
62 710-11640 MASONRY COLUMN 1.000 EACH
63 711-51038 STRUCTURAL STEEL LUMP LUMP
64 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 169.000 LET
65 715-05407 PIPE, END BENT DRAIN, 6 IN. 90.000 LET
66 715-46000 PIPE END SECTION, DIAMETER 12 IN. 1.000 EACH
67 720-45015 INLET, A8 1.000 EACH
68 720-45410 MANHOLE, C4 1.000 EACH
69 720-98174 INLET, B15 1.000 EACH
70 720-98555 INLET, C15 1.000 EACH
71 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
72 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
73 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
74 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
75 801-06645 CONSTRUCTION SIGN, B 26.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07118 BARRICADE, III-A 96.000 LET
78 801-07119 BARRICADE, III-B 48.000 LET
79 802-03896 BOLLARD 8.000 EACH
80 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 1.000 EACH
81 807-02817 LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 5.000 EACH
82 807-03950 LUMINAIRE ORNAMENTAL 4.000 EACH
83 807-04654 LIGHT POLE 4.000 EACH
84 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 572.000 LET
85 807-97237 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C 637.000 LET
86 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 528.000 LET

87 808-06721 TRANSVERSE MARKING, PAINT, CROSSWALK LINE, 4 IN. 48.000 LFT
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CALL ORDER : 740 CONTRACT ID : B -37974-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SUBSTRUCTURE REPAIR AND REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-51368 SLOPEWALL, REMOVE 12.000 SYS
10 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 140.000 CYs
11 507-08271 JOINTS IN PCCP, FILLED 715.000 LFT
12 616-51367 SLOPEWALL, CONCRETE, 4 IN. 12.000 SYS
13 616-93772 INSPECTION HOLE 10.000 EACH
14 619-11049 CLEAN STEEL BRIDGE, PARTIAL, QP-1 BRIDGE NO. LUMP LUMP
15 619-11049 CLEAN STEEL BRIDGE, PARTIAL, QP-1 BRIDGE NO. LUMP LUMP
16 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
17 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
18 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
19 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
20 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
21 628-09402 FIELD OFFICE, B 12.000 MOS
22 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
23 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
24  628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
25 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
26 628-11977 COMPUTER SYSTEM 1.000 EACH
27 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
28 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
29 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
30 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 175.000 SET
31 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 2,945.000 SFT
32 724-12103 PRE-COMPRESSED FOAM JOINT 2,242.000 LFT
33 724-51925 STRUCTURAL EXPANSION JOINT, SS 96.000 LFT
34 726-92406 BEARING ASSEMBLY ELASTOMERIC 15.000 EACH
35 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
36 801-03290 CONSTRUCTION SIGN, C 86.000 EACH
37 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
38 801-06625 DETOUR ROUTE MARKER ASSEMBLY 81.000 EACH
39 801-06640 CONSTRUCTION SIGN, A 509.000 EACH
40 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
41 801-06710 FLASHING ARROW SIGN 110.000 DAY
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 801-07118 BARRICADE, III-A 120.000 LET
44 801-07119 BARRICADE, III-B 96.000 LEFT
45 801-12042 TRUCK MOUNTED ATTENUATOR 100.000 DAY
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CALL ORDER : 750 CONTRACT ID : B -37975-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 303-01180 COMPACTED AGGREGATE NO. 53 8.000 TON
9 601-06035 GUARDRAIL, RESET 25.000 LET
10 605-02278 CURB, REMOVE 5.000 LET
11 605-06095 CURB, INTEGRAL B CONCRETE 19.000 LET
12 605-08636 CURB AND GUTTER, TURNOUT COMBINED 6.000 LET
13 607-06335 PAVED SIDE DITCH, A 49.000 LET
14 616-02320 GEOTEXTILES 33.000 SYS
15 616-06405 RIPRAP, REVETMENT 54.000 TON
16 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
17 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
18 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
19 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
20 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 6.000 MOS
21 628-11977 COMPUTER SYSTEM 1.000 EACH
22 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 2,884.000 SYS
23 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
24 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,880.000 LET
26 801-06625 DETOUR ROUTE MARKER ASSEMBLY 38.000 EACH
27 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
28 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
29 801-06710 FLASHING ARROW SIGN 6.000 DAY
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 801-07118 BARRICADE, III-A 104.000 LET
32 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
33 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 548.000 LET
34 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 64.000 LET
35 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 796.000 LET
36 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 250.000 LET
37 808-75078 TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN. 165.000 LET
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CALL ORDER : 760 CONTRACT ID : B -37976-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-90788 DEBRIS, REMOVE STRUCTURE NO. LUMP LUMP
9 507-07482 CRACKS IN PCCP, ROUT AND SEAL 350.000 LET
10 602-06729 BARRIER, DELINEATOR 42.000 EACH
11  628-09401 FIELD OFFICE, A 12.000 MOS
12 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
13 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
14 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
15 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
16 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 24.000 MOS
17 628-11976 COMPUTER SYSTEM EQUIPMENT 3.000 EACH
18 628-11977 COMPUTER SYSTEM 1.000 EACH
19 709-51821 SURFACE SEAL LUMP LUMP
20 710-09158 PATCHING CONCRETE STRUCTURES 75.000 SFT
21 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 600.000 SFT
22 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 3,316.000 SYS
23 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
24 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,436.000 LET
26 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
27 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-07118 BARRICADE, III-A 144.000 LET
30 801-07119 BARRICADE, III-B 72.000 LET
31 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH
32 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 20.000 LET
33 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 2.000 EACH
34 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 18.000 SFT
35 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 32.000 SYS
36 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,624.000 LET
37 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,624.000 LET
38 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
39 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 21.000 EACH
40 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 21.000 EACH
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CALL ORDER : 770 CONTRACT ID : B -37980-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 1,640.000 SYS
12 202-02240 PAVEMENT REMOVAL 365.000 SYS
13 202-02276 GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE 4.000 EACH
14 202-02279 CURB AND GUTTER, REMOVE 41.000 LFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-94747 POST, REMOVE 6.000 EACH
17 203-02000 EXCAVATION, COMMON 63.000 cys
18 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 24.000 EACH
19 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 73.000 CYS
20 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2.000 TON
21 302-07455 DENSE GRADED SUBBASE 64.000 cys
22 306-08043 MILLING, TRANSITION 800.000 SYS
23 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 21.000 TON
24 401-07340 QC/OA-HMA, 3, 64, SURFACE, 12.5 mm 73.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 50.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 50.000 LFT
27 402-07451 HMA WEDGE AND LEVEL, TYPE B 25.000 TON
28  406-05521 ASPHALT FOR TACK COAT 970.000 SYS
29 507-07482 CRACKS IN PCCP, ROUT AND SEAL 280.000 LFT
30 605-06095 CURB, INTEGRAL B CONCRETE 194.000 LFT
31 605-06145 CURB AND GUTTER, B, CONCRETE 18.000 LFT
32 607-06175 GUTTER, CONCRETE, A 24.000 LET
33 607-06335 PAVED SIDE DITCH, A 44.000 LFT
34 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 366.000 SYS
35 616-02320 GEOTEXTILES 100.000 SYS
36 616-06405 RIPRAP, REVETMENT 56.000 TON
37 621-06567 WATER 1.000 KGAL
38 621-06574 SODDING 79.000 SYS
39 628-09402 FIELD OFFICE, B 12.000 MOS
40 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
41 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
42 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN. 12.000 MOS
43 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
44 628-11977 COMPUTER SYSTEM 1.000 EACH
45 702-51001 CONCRETE, A, SUPERSTRUCTURE 12.000 CYS
46 703-06029 REINFORCING BARS, EPOXY COATED 23,093.000 LBS
47 704-51002 CONCRETE, C, SUPERSTRUCTURE 18.400 CYS
48 706-92586 RAILING POST 6.000 EACH
49 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
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CALL ORDER : 770 CONTRACT ID : B -37980-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 709-51821 SURFACE SEAL LUMP LUMP
51 709-51821 SURFACE SEAL LUMP LUMP
52 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 200.000 SFT
53 722-51842 BRIDGE DECK OVERLAY 1,640.000 SYS
54 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 14.000 CYs
55 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,942.000 SFT
56 722-51874 OVERLAY DAM 432.000 SFT
57 722-60824 SURFACE MILLING 1,640.000 SYS
58 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 144.000 LET
59 724-11063 STRUCTURAL EXPANSION JOINT, SS, REPLACE 71.000 LET
60 724-51925 STRUCTURAL EXPANSION JOINT, SS 144.000 LET
61 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 4,563.000 SYS
62 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
63 801-04308 ROAD CLOSURE SIGN ASSEMBLY 14.000 EACH
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 65.000 EACH
65 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07118 BARRICADE, III-A 192.000 LFT
68 801-07119 BARRICADE, III-B 216.000 LET
69 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH
70 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 5,814.000 LET
71 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,814.000 LET
72  808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 8.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2.000 EACH
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CALL ORDER : 780 CONTRACT ID : B -38291-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 1,480.000 cys
13 203-02070 BORROW 7,815.000 cys
14 203-51223 EXCAVATION, WATERWAY 650.000 CYS
15 205-12108 STORM WATER MANAGEMENT BUDGET 25,500.000 DOL
16 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
17 206-51220 EXCAVATION, WET 700.000 cyYs
18 206-51225 EXCAVATION, DRY 440.000 CYS
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 130.000 CYS
20 206-51235 COFFERDAM LUMP LUMP
21 206-93520 TEMPORARY SHEET PILING 3,900.000 SET
22 207-08204 SUBGRADE TREATMENT, TYPE ITI 611.000 SYS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 5,920.000 SYS
24 211-02050 B BORROW 500.000 cys
25 211-06467 AGGREGATE FOR END BENT BACKFILL 92.000 CYS
26 211-092064 STRUCTURE BACKFILL, TYPE 1 14.000 CYS
27 214-07202 GEOGRID, TYPE IA 500.000 SYS
28 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,125.000 TON
29  302-07455 DENSE GRADED SUBBASE 58.000 cys
30 303-07449 COMPACTED AGGREGATE NO. 73 2.000 TON
31 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 470.000 TON
32 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 780.000 TON
33 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 1,165.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 2,850.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,850.000 LFT
36 401-11785 LIQUID ASPHALT SEALANT 2,850.000 LFT
37 406-05521 ASPHALT FOR TACK COAT 11,600.000 SYS
38 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 6.000 EACH
39 601-02241 GUARDRAIL, REMOVE 350.000 LFT
40 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
41 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 2.000 EACH
42 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 788.000 LFT
43 602-06729 BARRIER, DELINEATOR 40.000 EACH
44 604-01268 HAND RAIL ALUMINUM 60.000 LFT
45 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 336.000 SYS
46 610-07487 HMA FOR APPROACHES, TYPE B 170.000 TON
47 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
48 611-06498 MAILBOX ASSEMBLY, DOUBLE 4.000 EACH
49 615-06505 MONUMENT, B 3.000 EACH
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CALL ORDER : 780 CONTRACT ID : B -38291-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 616-02320 GEOTEXTILES 1,225.000 SYs
51 616-05688 RIPRAP, CLASS 1 515.000 TON
52 616-06405 RIPRAP, REVETMENT 1,050.000 TON
53 616-07210 FIBER ROLL 270.000 LET
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
55 621-04258 SEED MIXTURE 40.000 LBS
56 621-04258 SEED MIXTURE 15.000 LBS
57  621-06545 FERTILIZER 0.700 TON
58 621-06553 SEED MIXTURE R 310.000 LBS
59 621-06565 MULCHING MATERIAL 3.600 TON
60 621-06567 WATER 1.000 KGAL
61 621-06574 SODDING 285.000 SYS
62 621-06575 SODDING, NURSERY 1,300.000 SYs
63 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN. 135.000 EACH
64 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 135.000 EACH
65 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH
66 624-92647 HERBICIDE TREATMENT 5.000 ACRE
67 628-09403 FIELD OFFICE, C 28.000 MOS
68 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
69 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
70 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
71 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
72 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 84.000 MOS
73 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
74 628-11977 COMPUTER SYSTEM 1.000 EACH
75 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
76 701-09557 TEST PILE, DYNAMIC, PRODUCTION 235.000 LFT
77 701-09559 TEST PILE, DYNAMIC, RESTRIKE 4.000 EACH
78  701-09663 PILE, STEEL PIPE, 0.312 IN., 14 IN. 4,085.000 LET
79 701-09679 CONICAL PILE TIP, 14 IN. 89.000 EACH
80 702-12076 GRATES, BASINS, AND FITTINGS, CAST IRON 3.000 EACH
81 702-51005 CONCRETE, A, SUBSTRUCTURE 334.200 cys
82 702-51015 CONCRETE, B, FOOTINGS 87.400 cYs
83 702-51046 CONCRETE, FOUNDATION SEAL 106.200 CYS
84 702-92857 CONCRETE, C, SUBSTRUCTURE 56.600 cys
85 703-01540 THREADED TIE BAR ASSEMBLY 1,774.000 EACH
86 703-06028 REINFORCING BARS 40,722.000 LBS
87 703-06029 REINFORCING BARS, EPOXY COATED 349,045.000 LBS
88 704-09031 ARTICULATING CONCRETE MATTRESS 525.000 SYS
89 704-51002 CONCRETE, C, SUPERSTRUCTURE 903.800 cys
90 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 6.000 EACH
91 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 2.000 EACH
92 706-51020 RAILING, CONCRETE C 150.400 CYS
93 707-09382 STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 54 IN. X 61 IN. 2,884.000 LFT
94 709-51821 SURFACE SEAL LUMP LUMP
95 712-95676 LUMBER AND TIMBER, TREATED 138.000 MFEBM
96 715-02629 SAFETY METAL END SECTION, 6:1, DIA 18 IN. 1.000 EACH
97 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 258.000 LEFT

98 715-05407 PIPE, END BENT DRAIN, 6 IN. 212.000 LFT
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CALL ORDER : 780 CONTRACT ID : B -38291-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 3.000 EACH
100 715-46010 PIPE END SECTION, DIAMETER 18 IN. 3.000 EACH
101 720-45270 PIPE CATCH BASIN, 18 IN. 1.000 EACH
102 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
103 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
104 801-03291 CONSTRUCTION SIGN, D 6.000 EACH
105 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,644.000 LET
106 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
107 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
108 801-06775 MAINTAINING TRAFFIC LUMP LUMP
109 801-06775 MAINTAINING TRAFFIC LUMP LUMP
110 801-07119 BARRICADE, III-B 12.000 LET
111 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 700.000 LET
112 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
113 801-12082 FIXED TEMPORARY SIGNAL LUMP LUMP
114 801-97643 TEMPORARY BUZZ STRIPS 144.000 LET
115 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 23.000 SFT
116 802-76055 SIGN POST, A 56.000 LET
117 808-06716 LINE, REMOVE 810.000 LET
118 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 2,700.000 LET
119 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 2,700.000 LET
120 808-12032 GROOVING FOR PAVEMENT MARKINGS 3,800.000 LET

121 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 18.000 EACH
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CALL ORDER : 790 CONTRACT ID : B -38601-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-01066 HYDRO DEMOLITION 2,228.000 SYS
18 202-02240 PAVEMENT REMOVAL 460.000 SYS
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
21 202-51822 BRIDGE DECK OVERLAY, REMOVE 2,228.000 SYS
22 203-02000 EXCAVATION, COMMON 72.000 CYS
23 205-12108 STORM WATER MANAGEMENT BUDGET 15,800.000 DOL
24 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
25 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 150.000 CYS
26 207-09935 SUBGRADE TREATMENT, TYPE IC 1,719.000 SYS
27 211-06467 AGGREGATE FOR END BENT BACKFILL 150.000 CYS
28 301-07448 COMPACTED AGGREGATE NO. 53 BASE 251.000 TON
29  302-07455 DENSE GRADED SUBBASE 74.000 cys
30 303-01180 COMPACTED AGGREGATE NO. 53 108.000 TON
31 304-07491 HMA PATCHING, TYPE C 40.000 TON
32 304-07494 WIDENING WITH HMA, TYPE C 579.000 TON
33 306-08043 MILLING, TRANSITION 1,217.000 SYS
34 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 102.000 TON
35 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 9.000 TON
36 401-07335 QC/OA-HMA, 4, 76, SURFACE, 9.5 mm 9.000 TON
37 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 20.000 TON
38 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 20.000 TON
39 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 29.000 TON
40 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 29.000 TON
41 401-10258 JOINT ADHESIVE, SURFACE 570.000 LFT
42 401-10259 JOINT ADHESIVE, INTERMEDIATE 120.000 LFT
43 401-11785 LIQUID ASPHALT SEALANT 570.000 LFT
44 406-05521 ASPHALT FOR TACK COAT 1,411.000 SYS
45 503-05310 TERMINAL JOINT 96.000 LET
46 506-06333 PCCP PATCHING, FULL DEPTH 88.000 SYS
47 507-07482 CRACKS IN PCCP, ROUT AND SEAL 100.000 LFT
48 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 6.000 EACH
49 601-02241 GUARDRAIL, REMOVE 300.000 LET
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CALL ORDER : 790 CONTRACT ID : B -38601-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING 6.000 EACH
51 602-06729 BARRIER, DELINEATOR 32.000 EACH
52 603-06060 FENCE, FARM FIELD, RESET 60.000 LEFT
53 606-07484 MILLED HMA CORRUGATIONS 3,225.000 LET
54 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 440.000 SYS
55 616-02320 GEOTEXTILES 998.000 SYS
56 616-05688 RIPRAP, CLASS 1 396.000 TON
57 616-06405 RIPRAP, REVETMENT 108.000 TON
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
59 621-06560 MULCHED SEEDING U 863.000 SYS
60 621-06574 SODDING 89.000 SYS
61 628-09403 FIELD OFFICE, C 16.000 MOS
62 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
63 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
64 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
65 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 48.000 MOS
66 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
67 628-11977 COMPUTER SYSTEM 1.000 EACH
68 702-12076 GRATES, BASINS, AND FITTINGS, CAST IRON 12.000 EACH
69 702-51863 FIELD DRILLED HOLE IN CONCRETE 215.000 EACH
70 702-92857 CONCRETE, C, SUBSTRUCTURE 28.000 CYS
71 703-06029 REINFORCING BARS, EPOXY COATED 209,140.000 LBS
72 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 1,989.000 EACH
73 704-51002 CONCRETE, C, SUPERSTRUCTURE 602.400 CYsS
74 706-11600 RAILING, CONCRETE FC 106.400 CYS
75 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 8.000 EACH
76 709-51821 SURFACE SEAL LUMP LUMP
77 709-51821 SURFACE SEAL LUMP LUMP
78 711-51038 STRUCTURAL STEEL LUMP LUMP
79 711-51038 STRUCTURAL STEEL LUMP LUMP
80 711-51864 DRILLED HOLE 98.000 EACH
81 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
82 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
83 711-96800 STUD SHEAR CONNECTORS 7,280.000 EACH
84 715-01354 CLEAN EXISTING PIPE 480.000 LFT
85 715-05407 PIPE, END BENT DRAIN, 6 IN. 306.000 LET
86 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 12.000 EACH
87 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 600.000 SET
88 722-51842 BRIDGE DECK OVERLAY 2,228.000 SYS
89 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 20.000 CYs
90 722-51874 OVERLAY DAM 460.000 SET
91 722-60824 SURFACE MILLING 2,228.000 SYS
92 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 184.000 LET
93 729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP
94 729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP
95 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
96 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 35,228.000 LEFT
97 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 8.000 EACH

98 801-06640 CONSTRUCTION SIGN, A 114.000 EACH
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CALL ORDER : 790 CONTRACT ID : B -38601-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
99 801-06645 CONSTRUCTION SIGN, B 16.000 EACH
100 801-06710 FLASHING ARROW SIGN 600.000 DAY
101 801-06775 MAINTAINING TRAFFIC LUMP LUMP
102 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 4,065.000 LEFT
103 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 2,086.000 LET
104 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 13,374.000 LET
105 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 9,211.000 LET
106 808-06716 LINE, REMOVE 6,425.000 LFT
107 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 92.000 EACH
108 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 92.000 EACH

109 809-08372 ROADWAY WEATHER INFORMATION SYSTEM 1.000 EACH
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CALL ORDER : 800 CONTRACT ID : B -39579-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 STRAIGHTEN BEAM

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 711-51038 STRUCTURAL STEEL LUMP LUMP
7 711-51038 STRUCTURAL STEEL LUMP LUMP
8 711-51864 DRILLED HOLE 22.000 EACH
9 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
10 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
11 711-9199%6 REPAIR EXISTING STRUCTURE LUMP LUMP
12 711-9199%6 REPAIR EXISTING STRUCTURE LUMP LUMP
13 711-91996 REPAIR EXISTING STRUCTURE LUMP LUMP
14 711-95290 FIELD WELDING 8.000 LEFT
15 711-96479 BOLT, REMOVE 8.000 EACH
16 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
18 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 801-12042 TRUCK MOUNTED ATTENUATOR 15.000 DAY
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CALL ORDER : 900 CONTRACT ID : T -35108-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-05545 REGULATED MATERIALS, DISPOSE, TYPE C 20.000 CYS
9 202-05550 REGULATED MATERIALS, REMOVE, TYPE C 20.000 CYs
10 202-05555 REGULATED MATERIALS, TRANSPORT, TYPE C 20.000 CYs
11 203-02070 BORROW 20.000 CYS
12 205-12108 STORM WATER MANAGEMENT BUDGET 10,400.000 DOL
13 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
14 628-09402 FIELD OFFICE, B 6.000 MOS
15 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
16 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
17 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
18 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
19 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 802-07060 SIGN, SHEET, RELOCATE 18.000 EACH
22 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 205.000 SFT
23 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 64.000 SFT
24 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 9.000 EACH
25 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 2.000 EACH
26 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
27 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 36.000 EACH
28 805-02445 CONTROLLER AND CABINET, P1 5.000 EACH
29 805-02645 SIGNAL PEDESTAL FOUNDATION, A 25.000 EACH
30 805-04133 SIGNAL POLE, PEDESTAL, 12FT 27.000 EACH
31 805-06483 CONTROLLER 1.000 EACH
32 805-08214 CONDUIT, PVC, 2 IN. SCHEDULE 40 3,631.000 LFT
33 805-11374 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 20 FT 1.000 EACH
34 805-11378 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 40 FT. 1.000 EACH
35 805-11379 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 45 FT. 1.000 EACH
36 805-11382 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 60 FT. 1.000 EACH
37 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A 1.000 EACH
38 805-11384 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, B 2.000 EACH
39 805-11384 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, B 1.000 EACH
40 805-11386 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, F 3.000 EACH
41 805-11396 SIGNAL CANTILEVER STRUCTURE, DUAL ARM 45 FT 3.000 EACH
42 805-11744 HANDHOLE SIGNAL TYPE 2 26.000 EACH
43 805-11815 CONDUIT, HDPE, 2 IN. SCHEDULE 80 2,809.000 LET
44 805-11817 PEDESTRIAN PUSH BUTTON, APS 28.000 EACH
45 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 67.000 EACH
46 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 12.000 EACH
47 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
48 805-78415 SPAN, CATENARY, AND TETHER 20.000 EACH
49 805-78420 DISCONNECT HANGER 20.000 EACH
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CALL ORDER  : 900 CONTRACT ID : T -35108-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
50 805-78445 SIGNAL SERVICE 6.000 EACH
51 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 372.000 LET
52 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 1,385.000 LFT
53 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 2,064.000 LET
54 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 8,002.000 LET
55 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 8,759.000 LET
56 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 2,073.000 LET
57 805-78500 SIGNAL CABLE, CONTROL, COPPER, 11C/14 GA 316.000 LET
58 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 18,153.000 LET
59 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
60 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 481.000 LET
61 805-78925 CONTROLLER CABINET FOUNDATION, Pl 5.000 EACH
62 805-78930 CONTROLLER CABINET FOUNDATION, M 2.000 EACH
63 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 2.000 EACH
64 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 33.000 EACH
65 805-93555 CONTROLLER AND CABINET, M 2.000 EACH
66 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,091.000 LET
67 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 10.000 LET
68 808-06716 LINE, REMOVE 1,307.000 LET
69 808-11959 LINE, PAINT, DOTTED, WHITE, 8 IN. 160.000 LET
70 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 158.000 LET
71 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 48.000 LET

72 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 4.000 EACH
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CALL ORDER : 910 CONTRACT ID : T -35109-A

SECTION NO. 0001 VISIBILITY IMPROVEMENTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09402 FIELD OFFICE, B 12.000 MOS
8 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
9 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
10 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
11 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
13 801-92448 CONSTRUCTION SIGNS MOBILE 1,000.000 DAY
14 802-04089 SIGN, SHEET, REMOVE 10.000 EACH
15 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 26,670.000 LFT
16 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 2,919.000 LET
17 802-07058 SIGN, SHEET, ASSEMBLY RELOCATE 3.000 EACH
18 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 1,505.000 EACH
19 802-07060 SIGN, SHEET, RELOCATE 20.000 EACH
20 802-11573 SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW 0.080 IN. 10,046.000 SET
21 802-11574 SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW 0.100 IN. 10,267.000 SET
22 802-11575 SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW 0.125 IN. 24.000 SET
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CALL ORDER : 920 CONTRACT ID : T -35171-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
8 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
9 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
11 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
12 801-06710 FLASHING ARROW SIGN 180.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 808-75994 PRISMATIC REFLECTOR 33,096.000 EACH
15 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 645.000 EACH
16 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,090.000 EACH
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CALL ORDER : 930 CONTRACT ID : T =-35172-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL VISIBILITY IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09401 FIELD OFFICE, A 6.000 MOS
8 628-11729 CELLULAR TELEPHONE, TYPE A 6.000 EACH
9 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
11 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 6.000 MOS
12 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
13 628-11977 COMPUTER SYSTEM 1.000 EACH
14 801-03290 CONSTRUCTION SIGN, C 32.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 802-07060 SIGN, SHEET, RELOCATE 14.000 EACH
18 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 362.500 SFT
19 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 124.000 SET
20 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 256.000 SFT
21 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 88.000 EACH
22 805-06483 CONTROLLER 11.000 EACH
23 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 167.000 EACH
24 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 19.000 EACH
25 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 17.000 EACH
26 805-78415 SPAN, CATENARY, AND TETHER 12.000 EACH
27 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 1,800.000 LFT
28 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 1,000.000 LFT
29 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 1,200.000 LET
30 808-06368 TRANSVERSE MARKING, REMOVE 90.000 LFT
31 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 90.000 LFT



CALL ORDER
ITEM NO.
SECTION NO. 0001
1 105-06845
2 109-08359
3 109-08360
4 109-08443
5 109-08444
6 109-09377
7 110-01001
8 606-07484
9 628-09401
10 628-11729
11 628-11731
12 628-11732
13 628-11780
14 628-11976
15 628-11977
16 801-03290
17 801-06207
18 801-06640
19 801-06775
20 808-06712
21 808-06713
22 808-06714
23 808-06716
24 808-09381

SCHEDULE OF PAY ITEMS

CONTRACT ID

CENTERLINE AND EDGE LINE RUMBLE STRIPES INSTALLATION

CONSTRUCTION ENGINEERING
LIQUIDATED DAMAGES
CONTRACT LIENS
QUALITY ADJUSTMENTS,
QUALITY ADJUSTMENTS, FAILED MATERIALS

QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS
MOBILIZATION AND DEMOBILIZATION

MILLED HMA CORRUGATIONS

FIELD OFFICE, A

CELLULAR TELEPHONE, TYPE A

CELLULAR TELEPHONE, ADDITIONAL DATA

CELLULAR TELEPHONE, ADDITIONAL MINUTES
CELLULAR TELEPHONE SERVICE, 500 MIN.

COMPUTER SYSTEM EQUIPMENT

COMPUTER SYSTEM

CONSTRUCTION SIGN, C

TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.
CONSTRUCTION SIGN, A

MAINTAINING TRAFFIC

LINE, PAINT, BROKEN, YELLOW, 4 IN.

LINE, PAINT, SOLID, WHITE, 4 IN.

LINE, PAINT, SOLID, YELLOW, 4 IN.

LINE, REMOVE

RETRO-REFLECTIVITY TESTING

TEMPORARY TRAFFIC CONTROL DEVICES

T -35422-A

LUMP

R e e

LUMP
438,883.

.000
.000
.000
.000
.000

000

7.000

=g

1.
18.
36,157.
132.
LUMP
69,480.
114,731.
255,463.
405,454.
LUMP

.000
.000
.000
.000
.000

000
000
000
000

000
000
000
000

LUMP
DOL
DOL
DOL
DOL
DOL
LUMP
LET
MOS
EACH
DOL
DOL
MOS
EACH
EACH
EACH
LFT
EACH
LUMP
LFT
LFT
LFT
LFT
LUMP
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CALL ORDER : 950 CONTRACT ID : T -35677-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
8 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
9 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
10 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 14.000 MOS
11 801-06198 PATROLLER 30.000 DAY
12 801-06710 FLASHING ARROW SIGN 30.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 801-92448 CONSTRUCTION SIGNS MOBILE 30.000 DAY
15 808-75994 PRISMATIC REFLECTOR 13,087.000 EACH
16 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,410.000 EACH
17 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,410.000 EACH
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CALL ORDER : 960 CONTRACT ID : T -36153-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 10,919.500 LFT
9 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 110.000 LFT
10 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 1,094.000 EACH
11 802-07060 SIGN, SHEET, RELOCATE 14.000 EACH
12 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 7,001.000 SFT
13 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 167.000 SET
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CALL ORDER  : 970 CONTRACT ID : T -38332-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH NEW SIGNALS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 5.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 5.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02279 CURB AND GUTTER, REMOVE 124.000 LET
13 202-91385 INLET, REMOVE 1.000 EACH
14 202-96133 PIPE, REMOVE 28.000 LFT
15 203-02000 EXCAVATION, COMMON 488.000 cvYs
16 205-12108 STORM WATER MANAGEMENT BUDGET 2,721.450 DOL
17 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
18 207-09935 SUBGRADE TREATMENT, TYPE IC 354.000 SYS
19 211-02050 B BORROW 50.000 cys
20 211-09265 STRUCTURE BACKFILL, TYPE 2 15.000 cyYs
21 211-09268 STRUCTURE BACKFILL, TYPE 5 36.000 cyYs
22 303-01180 COMPACTED AGGREGATE NO. 53 155.000 TON
23 304-07491 HMA PATCHING, TYPE C 4.000 TON
24 304-07494 WIDENING WITH HMA, TYPE C 81.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 307.000 SYS
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 58.000 TON
27 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 41.000 TON
28 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 97.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 1,102.000 LET
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,102.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 562.000 LET
32 406-05520 ASPHALT FOR TACK COAT 1.000 TON
33 605-06145 CURB AND GUTTER, B, CONCRETE 300.000 LET
34 605-06150 CURB AND GUTTER, C, CONCRETE 118.000 LFT
35 605-08636 CURB AND GUTTER, TURNOUT COMBINED 11.000 LFT
36 621-03787 SEED MIXTURE D 2.000 LBS
37 621-06570 TOPSOIL 85.000 cYs
38 628-09402 FIELD OFFICE, B 10.000 MOS
39 628-09409 MOBILE INTERNET SERVICE 10.000 MOS
40 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
41 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
42 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
43 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 20.000 MOS
44 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
45 628-11977 COMPUTER SYSTEM 1.000 EACH
46 715-04482 PIPE CONNECTION COLLAR AND PAD 2.000 EACH
47 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 30.000 LET
48 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 238.000 LET
49 720-04467 INLET, C5 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 116

CALL ORDER : 970 CONTRACT ID : T -38332-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH NEW SIGNALS
50 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
51 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,127.000 LFT
52 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 102.000 LFT
53 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
54 801-06645 CONSTRUCTION SIGN, B 13.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 495.000 LEFT
57 802-03821 SIGN, SHEET, WITH LEGEND, 19.000 EACH
58 802-04089 SIGN, SHEET, REMOVE 2.000 EACH
59 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 104.000 LFT
60 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
61 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
62 805-05698 SIGNAL POLE FOUNDATION, 30 IN. X 30 IN. X 84 IN. 4.000 EACH
63 805-06595 CONDUIT, PVC, 2 IN. 54.000 LEFT
64 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 2.000 EACH
65 805-09845 CONTACT CLOSURE CARD 1.000 EACH
66 805-09846 RECEIVER PROCESSOR 2.000 EACH
67 805-10107 WIRELESS MAGNETOMETER DETECTOR 46.000 EACH
68 805-10108 WIRELESS REPEATER 2.000 EACH
69 805-11570 RADIO ANTENNA 2.000 EACH
70 805-11689 SIGNAL POLE, PEDESTAL, 20 FT 2.000 EACH
71 805-11744 HANDHOLE SIGNAL TYPE 2 1.000 EACH
72 805-78109 CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE 1.000 EACH
73 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 8.000 EACH
74 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 2.000 EACH
75 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
76 805-78420 DISCONNECT HANGER 4.000 EACH
77 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 24.000 LET
78 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 301.000 LEFT
79 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 347.000 LFT
80 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 274.000 LEFT
81 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
82 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 4.000 EACH
83 807-86805 SERVICE POINT, I 1.000 EACH
84 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,728.000 LFT
85 808-06716 LINE, REMOVE 10,029.000 LET
86 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE, 8 IN. 30.000 LET
87 808-12032 GROOVING FOR PAVEMENT MARKINGS 5,234.000 LEFT
88 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,158.000 LEFT
89 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 111.000 LFT
90 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 127.000 LEFT
91 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 8.000 EACH

92 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,318.000 LEFT
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CALL ORDER : 980 CONTRACT ID : T -38426-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, LIGHTING, SIGNALS, AND MARKINGS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-93741 GUARDRAIL, END TREATMENT, REMOVE 55.000 EACH
11 203-08607 LINEAR GRADING 5,665.000 LET
12 205-12108 STORM WATER MANAGEMENT BUDGET 26,688.000 DOL
13 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
14 303-01180 COMPACTED AGGREGATE NO. 53 1,100.000 TON
15 601-02241 GUARDRAIL, REMOVE 690.000 LEFT
16 601-04849 GUARDRAIL POST 55.000 EACH
17 601-09238 HAND DIG GUARDRAIL POST HOLES 144.000 EACH
18 601-94689 GUARDRAIL, END TREATMENT, OS 55.000 EACH
19 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 687.500 LEFT
20 616-02320 GEOTEXTILES 1,100.000 SYS
21 616-06405 RIPRAP, REVETMENT 700.000 TON
22 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
23 621-06559 MULCHED SEEDING R 3,300.000 SYS
24 801-03290 CONSTRUCTION SIGN, C 42.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
26 801-06645 CONSTRUCTION SIGN, B 49.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 6.000 EACH
29 805-02645 SIGNAL PEDESTAL FOUNDATION, A 6.000 EACH
30 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 6.000 EACH



